
Prepared for: Bell Residence, 1314 Sky View Lane Douglas County, Colorado 80118
Project ID:
Scope: Lumber
No. Of Floors: 3
Date: 21-Mar-25

BUILDING GSF 4321

DIVISION NO DESCRIPTION TOTAL DIV. 
COST

TOTAL DIV. 
COST (PER SF)

1000 General Requirements -$                       -$                           
6000 Wood, Plastics & Composites -$                       -$                           
9000 Finishes -$                       -$                           

-$                       -$                       

OVERHEAD AND PROFIT 15% -$                       -$                       
INSURANCE 0% -$                       -$                       

CONTINGENCY 0% -$                       -$                       
TAX 0% -$                       -$                       

-$                       -$                       

BUILDING GSF 2421

DIVISION NO DESCRIPTION TOTAL DIV. 
COST

TOTAL DIV. 
COST (PER SF)

1000 General Requirements -$                       -$                           
6000 Wood, Plastics & Composites -$                       -$                           
9000 Finishes -$                       -$                           

-$                       -$                       

OVERHEAD AND PROFIT 0% -$                       -$                       
INSURANCE 0% -$                       -$                       

CONTINGENCY 0% -$                       -$                       
TAX 0% -$                       -$                       

-$                       -$                       SUGGESTED BID

TOTAL TRADE COST

SUGGESTED BID

GENERAL SUMMARY

MAIN BUILDING

GARAGE BUILDING

TOTAL TRADE COST

DIVISION COST COMPARISON

General Requirements Wood, Plastics & Composites

 $-

 $0

 $0

 $1

 $1

 $1

General Requirements Wood, Plastics & Composites

DIVISION COST COMPARISON

DIVISION COST COMPARISON



Prepared for: Bell Residence, 1314 Sky View Lane Douglas County, Colorado 80118
Project ID:
Scope: Lumber

Date: 21-Mar-25

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
2 Supervision and Coordination LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
3 Submittals and Shop drawings LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
4 Final Cleaning LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
5 Mobilization Costs LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
6 Temporary Control & Facilities LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
7 Scaffolding LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

WOOD & PLASTIC 
ROUGH CARPENTRY 

MAIN FLOOR FRAMING
WOODEN POST 

8 4x4 Wood Post (4'-6" High) EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
9 2x6 Wood Trim (8'-8" High) EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
10 2x6 K.S Wood Post (8'-8" High) EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
11 2x6 Wood Trim (8'-8" High) EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   
12 2x6 Wood Post (8'-8" High) EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   
13 2x6 Wood Post (8'-8" High) EA 16 0% 16 0.00 0.00 -$              -$             $              -    $              -   
14 2x6 Wood Post (9'-0" High) EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   
15 8x8 Wood Post (3'-0" High) EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
16 8x8 Wood Post (6'-6" High) EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
17 8x8 Wood Post (8'-6" High) EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   

WOODEN HEADER 
2 x 10 Wood Header LF 60

18 2 x 10 Wood Header @ 5'-0" L EA 6 0% 6 0.00 0.00 -$              -$             $              -    $              -   
19 2 x 10 Wood Header @ 4'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
20 2 x 10 Wood Header @ 3'-0" L EA 6 0% 6 0.00 0.00 -$              -$             $              -    $              -   

1-3/4" x 9-1/2" LVL Wood Header LF 27
21 1-3/4" x 9-1/2" LVL Wood Header @ 9'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BEAM 
2 x 10 Wood Beam LF 28

22 2 x 10 Wood Beam @ 7'-0" L EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   

2 x 12 Wood Beam LF 12
23 2 x 12 Wood Beam @ 6'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

1-3/4" x 11-7/8" LVL Wood Beam LF 211
24 1-3/4" x 11-7/8" LVL Wood Beam @ 23'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
25 1-3/4" x 11-7/8" LVL Wood Beam @ 16'-0" L EA 6 0% 6 0.00 0.00 -$              -$             $              -    $              -   
26 1-3/4" x 11-7/8" LVL Wood Beam @ 18'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
27 1-3/4" x 11-7/8" LVL Wood Beam @ 13'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
28 1-3/4" x 11-7/8" LVL Wood Beam @ 11'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
29 1-3/4" x 11-7/8" LVL Wood Beam @ 9'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

5-1/8" x 12" AYC Glulam Beam  LF 61
30 5-1/8" x 12" AYC Glulam Beam @ 13'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
31 5-1/8" x 12" AYC Glulam Beam @ 10'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
32 5-1/8" x 12" AYC Glulam Beam @ 9'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
33 5-1/8" x 12" AYC Glulam Beam @ 7'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
34 5-1/8" x 12" AYC Glulam Beam @ 5'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
35 5-1/8" x 12" AYC Glulam Beam @ 4'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

WOODEN LEDGER BOARD 
36 2 x 12 Wood Ledger (16'-0" L) EA 27 0% 27 0.00 0.00 -$              -$             $              -    $              -   

RIM JOIST
37 1-1/4" x 11-7/8" Rim Joist (16'-0" L) EA 46 0% 46 0.00 0.00 -$              -$             $              -    $              -   

JOIST 
2 x 10 Floor Joists @16" O.C. (137 SF) LF 116

38 2 x 10 Floor Joists @ 12'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
39 2 x 10 Floor Joists @ 8'-0" L EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

2 x 12 Double Floor Joists @16" O.C. (80 SF) LF 96
40 2 x 12 Double Floor Joists @ 12'-0" L EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   

2 x 12 Floor Joists @16" O.C. (601 SF) LF 516
41 2 x 12 Floor Joists @ 22'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
42 2 x 12 Floor Joists @ 18'-0" L EA 14 0% 14 0.00 0.00 -$              -$             $              -    $              -   
43 2 x 12 Floor Joists @ 16'-0" L EA 5 0% 5 0.00 0.00 -$              -$             $              -    $              -   
44 2 x 12 Floor Joists @ 12'-0" L EA 11 0% 11 0.00 0.00 -$              -$             $              -    $              -   
45 2 x 12 Floor Joists @ 8'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

11-7/8" TJI-110 Floor Joist @ 16" O.C. (1912 SF) LF 1664
46 11-7/8" TJI-110 Floor Joist @ 24'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
47 11-7/8" TJI-110 Floor Joist @ 22'-0" L EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
48 11-7/8" TJI-110 Floor Joist @ 20'-0" L EA 21 0% 21 0.00 0.00 -$              -$             $              -    $              -   
49 11-7/8" TJI-110 Floor Joist @ 18'-0" L EA 29 0% 29 0.00 0.00 -$              -$             $              -    $              -   
50 11-7/8" TJI-110 Floor Joist @ 16'-0" L EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   
51 11-7/8" TJI-110 Floor Joist @ 14'-0" L EA 14 0% 14 0.00 0.00 -$              -$             $              -    $              -   
52 11-7/8" TJI-110 Floor Joist @ 8'-0" L EA 6 0% 6 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING 
53 3/4" OSB Plywood Floor Sheathing SF 2728 10% 3001
54 No of Sheets (4'x8') EA 94 0% 94 0.00 0.00 -$              -$             $              -    $              -   
55 8d Nails EA 7050 0% 7050 0.00 0.00 -$              -$             $              -    $              -   

HARDWARE

56 5/8" Dia. Thru Bolts 
- Attach (8 x 8) Post To 5-1/8" x 12" AYC Glulam Beam EA 32 0% 32 0.00 0.00 -$              -$             $              -    $              -   

57 1/4" x 4-1/2" SDS Screws 
- Attach (1-3/4" x 11-7/8") Wood Beam To Steel Column EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   

58 H2.5T Simpson
- Connect To Floor Joist EA 290 0% 290 0.00 0.00 -$              -$             $              -    $              -   

UPPER FLOOR FRAMING
WOODEN POST 

59 8x8 Wood Post (8'-6" High) EA 5 0% 5 0.00 0.00 -$              -$             $              -    $              -   
60 8x8 Wood Post (9'-0" High) EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
61 8x8 Wood Post (15'-0" High) EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

DETAILED BREAKDOWN OF ITEMS

S1

Plan Notes
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Plan Notes
/ S1



Prepared for: Bell Residence, 1314 Sky View Lane Douglas County, Colorado 80118
Project ID:
Scope: Lumber

Date: 21-Mar-25

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

62 8x8 Wood Post (10'-0" High) EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   
63 8x8 Wood Post (14'-6" High) EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
64 2x4 Wood Trim (11'-0" High) EA 16 0% 16 0.00 0.00 -$              -$             $              -    $              -   
65 2x4 Wood Trim (15'-0" High) EA 6 0% 6 0.00 0.00 -$              -$             $              -    $              -   
66 2x4 K.S Wood Post (11'-0" High) EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
67 2x4 K.S Wood Post (15'-0" High) EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
68 2x6 Wood Post (13'-6" High) EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
69 2x6 Wood Post (10'-0" High) EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   
70 2x6 Wood Trim (13'-6" High) EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   
71 2x6 K.S Wood Post (13'-6" High) EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   
72 2x6 Wood Trim (14'-6" High) EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   
73 2x6 Wood Trim (15'-0" High) EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   
74 2x6 K.S Wood Post (15'-0" High) EA 16 0% 16 0.00 0.00 -$              -$             $              -    $              -   
75 2x6 K.S Wood Post (10'-0" High) EA 24 0% 24 0.00 0.00 -$              -$             $              -    $              -   
76 2x6 Wood Trim (10'-0" High) EA 24 0% 24 0.00 0.00 -$              -$             $              -    $              -   
77 2x4 Wood Post (14'-6" High) EA 6 0% 6 0.00 0.00 -$              -$             $              -    $              -   

WOODEN HEADER 
2 x 10 Wood Header LF 72

78 2 x 10 Wood Header @ 15'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
79 2 x 10 Wood Header @ 5'-0" L EA 5 0% 5 0.00 0.00 -$              -$             $              -    $              -   
80 2 x 10 Wood Header @ 4'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BEAM 
8 x 12 Wood Beam (DF # 01) LF 51

81 8 x 12 Wood Beam (DF # 01) @ 20'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
82 8 x 12 Wood Beam (DF # 01) @ 11'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

1-3/4" x 18" LVL Wood Beam LF 54
83 1-3/4" x 18" LVL Wood Beam @ 18'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   

JOIST 
2 x 10 Floor Joists @16" O.C. (137 SF) LF 112

84 2 x 10 Floor Joists @ 12'-0" L EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   
85 2 x 10 Floor Joists @ 8'-0" L EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   

4 x 8 Floor Joists (DF # 1) @42" O.C. (137 SF) LF 112
86 4 x 8 Floor Joists (DF # 1) @ 12'-0" L EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   
87 2 x 10 Floor Joists @ 6'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING 
88 3/4" OSB Plywood Floor Sheathing SF 651 10% 716
89 No of Sheets (4'x8') EA 23 0% 23 0.00 0.00 -$              -$             $              -    $              -   
90 8d Nails EA 1725 0% 1725 0.00 0.00 -$              -$             $              -    $              -   

HARDWARE

91 5/8" Dia. Thru Bolts 
- Attach Post To (8 x 12) Wood Beam EA 14 0% 14 0.00 0.00 -$              -$             $              -    $              -   

92 SDWS221500 Screw 
- Attach Post To (8 x 12) Wood Beam EA 28 0% 28 0.00 0.00 -$              -$             $              -    $              -   

93 Simpson HU812
- Attach (1-3/4" x 11-7/8") LVL Beam To (8 x 12) Wood Beam EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

94 H2.5T Simpson
- Connect To Floor Joist EA 36 0% 36 0.00 0.00 -$              -$             $              -    $              -   

95 (4) SDWA221500 Screw EA 44 0% 44 0.00 0.00 -$              -$             $              -    $              -   
96 (2) 5/8" Dia Thru-Bolt EA 22 0% 22 0.00 0.00 -$              -$             $              -    $              -   

LOW ROOF FRAMING
WOODEN HEADER 
2 x 8 Wood Header LF 96

97 2 x 8 Wood Header @ 4'-0" L EA 24 0% 24 0.00 0.00 -$              -$             $              -    $              -   

2 x 10 Wood Header LF 207
98 2 x 10 Wood Header @ 10'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
99 2 x 10 Wood Header @ 7'-0" L EA 6 0% 6 0.00 0.00 -$              -$             $              -    $              -   

100 2 x 10 Wood Header @ 6'-0" L EA 6 0% 6 0.00 0.00 -$              -$             $              -    $              -   
101 2 x 10 Wood Header @ 5'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
102 2 x 10 Wood Header @ 4'-0" L EA 21 0% 21 0.00 0.00 -$              -$             $              -    $              -   

1-3/4" x 9-1/2" LVL Wood Header LF 21
103 1-3/4" x 9-1/2" LVL Wood Header @ 7'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BEAM 
2 x 10 Wood Beam LF 16

104 2 x 10 Wood Beam @ 4'-0" L EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   

2 x 10 Wood Rake Beam LF 34
105 2 x 10 Wood Rake Beam @ 17'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

8 x 12 Wood Beam (DF # 01) LF 40
106 8 x 12 Wood Beam (DF # 01) @ 12'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
107 8 x 12 Wood Beam (DF # 01) @ 9'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
108 8 x 12 Wood Beam (DF # 01) @ 7'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

8 x 14 Wood Beam (DF # 01) LF 17
109 8 x 14 Wood Beam (DF # 01) @ 17'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

1-3/4" x 11-7/8" LVL Wood Beam LF 63
110 1-3/4" x 11-7/8" LVL Wood Beam @ 15'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
111 1-3/4" x 11-7/8" LVL Wood Beam @ 11'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   

WOODEN LEDGER BOARD 
112 2 x 8 Wood Ledger (16'-0" L) EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BLOCKING 
2 x 6 Wood Lookouts LF 187

113 2 x 6 Wood Lookouts @ 8'-0" L EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   
114 2 x 6 Wood Lookouts @ 7'-0" L EA 13 0% 13 0.00 0.00 -$              -$             $              -    $              -   

ROOF RAFTERS
2 x 8 Roof Rafter @24" O.C. (397 SF) LF 203

115 2 x 8 Roof Rafter @ 11'-0" L EA 19 0% 19 0.00 0.00 -$              -$             $              -    $              -   

2 x 10 Roof Rafter @24" O.C. (215 SF) LF 302
116 2 x 10 Roof Rafter @ 22'-0" L EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
117 2 x 10 Roof Rafter @ 14'-0" L EA 9 0% 9 0.00 0.00 -$              -$             $              -    $              -   

Plan Notes 
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Prepared for: Bell Residence, 1314 Sky View Lane Douglas County, Colorado 80118
Project ID:
Scope: Lumber

Date: 21-Mar-25

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

SHEATHING 
118 15/32" OSB Plywood Roof Sheathing SF 2444 10% 2688
119 No of Sheets (4'x8') EA 85 0% 85 0.00 0.00 -$              -$             $              -    $              -   
120 8d Nails EA 6375 0% 6375 0.00 0.00 -$              -$             $              -    $              -   

HARDWARE

121 SDWS22400DB Screw
- Attach (2 x 8) Wood Ledger To Roof Joists EA 17 0% 17 0.00 0.00 -$              -$             $              -    $              -   

122 SDWS221500 Screw
- Attach (8 x 8) Wood Post To (8 x 14) Wood Beam EA 28 0% 28 0.00 0.00 -$              -$             $              -    $              -   

123 5/8" Dia. Thru-Bolt
- Attach (8 x 8) Wood Post To (8 x 14) Wood Beam EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   

124 Simpson CPT88
- Attach (8 x 8) Wood Post To Foundation EA 5 0% 5 0.00 0.00 -$              -$             $              -    $              -   

125 Simpson LSSR210
- Attach (1-3/4" x 11-7/8") LVL Beam To (2 x 10) Roof Rafters EA 14 0% 14 0.00 0.00 -$              -$             $              -    $              -   

126 H2.5T Simpson
- Connect To Floor Joist EA 72 0% 72 0.00 0.00 -$              -$             $              -    $              -   

UPPER ROOF FRAMING
WOODEN HEADER 
2 x 10 Wood Header LF 51

127 2 x 10 Wood Header @ 7'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
128 2 x 10 Wood Header @ 5'-0" L EA 6 0% 6 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BEAM 
8 x 12 Wood Beam (DF # 01) LF 30

129 8 x 12 Wood Beam (DF # 01) @ 15'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

8 x 14 Wood Beam (DF # 01) LF 18
130 8 x 14 Wood Beam (DF # 01) @ 18'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BLOCKING 
2 x 6 Wood Lookouts LF 70

131 2 x 6 Wood Lookouts @ 7'-0" L EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

ROOF RAFTER
2 x 10 Roof Rafter @24" O.C. (370 SF) LF 224

132 2 x 10 Roof Rafter @ 32'-0" L EA 7 0% 7 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING 
133 15/32" OSB Plywood Roof Sheathing SF 1535 10% 1689
134 No of Sheets (4'x8') EA 53 0% 53 0.00 0.00 -$              -$             $              -    $              -   
135 8d Nails EA 3975 0% 3975 0.00 0.00 -$              -$             $              -    $              -   

HARDWARE

136 SDWC15600 Screw
- Attach (8 x 12) Wood Beam To (2 x 10) Roof Rafters EA 48 0% 48 0.00 0.00 -$              -$             $              -    $              -   

137 SDWS221500 Screw
- Attach (8 x 8) Wood Post To Wood Beam EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   

138 5/8" Dia. Thru-Bolt
- Attach (8 x 8) Wood Post To Wood Beam EA 5 0% 5 0.00 0.00 -$              -$             $              -    $              -   

139 H2.5T Simpson
- Connect To Floor Joist EA 14 0% 14 0.00 0.00 -$              -$             $              -    $              -   

NOTE: 
- All Exterior Glu-lam Beams To Be Alaskan Cedar 20F-V12.
- All Other Glu-lam Beams To Be Douglas Fir 24F-V4. 

DRYWALL FRAMING
LOW LEVEL

WALL FRAMING
140 2 x 4 Wood Stud Interior Wall (3'-0" H) LF 9 H 3
141 2 x 4 Wood Studs @ 16" O.C (8'-0" H) EA 4 0% 4 0.00 0.00  $               -    $             -    $              -    $              -   
142 2 x 4 Double Top Wood Plate LF 17 10% 19 0.00 0.00  $               -    $             -    $              -    $              -   
143 2 x 4 P.T Bottom Wood Plate LF 9 10% 9 0.00 0.00  $               -    $             -    $              -    $              -   
144 1/2" Dia Anchor Bolts @ 4' O.C EA 2 0% 2 0.00 0.00  $               -    $             -    $              -    $              -   
145 16d Nails EA 51 0% 51 0.00 0.00  $               -    $             -    $              -    $              -   

146 2 x 4 Wood Stud Interior Wall (3'-10" H) LF 4 H 4
147 2 x 4 Wood Studs @ 16" O.C (8'-0" H) EA 2 0% 2 0.00 0.00  $               -    $             -    $              -    $              -   
148 2 x 4 Double Top Wood Plate LF 7 10% 8 0.00 0.00  $               -    $             -    $              -    $              -   
149 2 x 4 P.T Bottom Wood Plate LF 4 10% 4 0.00 0.00  $               -    $             -    $              -    $              -   
150 1/2" Dia Anchor Bolts @ 4' O.C EA 1 0% 1 0.00 0.00  $               -    $             -    $              -    $              -   
151 16d Nails EA 22 0% 22 0.00 0.00  $               -    $             -    $              -    $              -   

152 2 x 4 Wood Stud Interior Wall (10'-10" H) LF 86 H 11
153 2 x 4 Wood Studs @ 16" O.C (10'-0" H) EA 78 0% 78 0.00 0.00  $               -    $             -    $              -    $              -   
154 2 x 4 Double Top Wood Plate LF 171 10% 188 0.00 0.00  $               -    $             -    $              -    $              -   
155 2 x 4 P.T Bottom Wood Plate LF 86 10% 94 0.00 0.00  $               -    $             -    $              -    $              -   
156 1/2" Dia Anchor Bolts @ 4' O.C EA 21 0% 21 0.00 0.00  $               -    $             -    $              -    $              -   
157 16d Nails EA 515 0% 515 0.00 0.00  $               -    $             -    $              -    $              -   

158 2 x 4 Wood Stud Interior Wall (9'-10" H) LF 14 H 10
159 2 x 4 Wood Studs @ 16" O.C (10'-0" H) EA 13 0% 13 0.00 0.00  $               -    $             -    $              -    $              -   
160 2 x 4 Double Top Wood Plate LF 29 10% 32 0.00 0.00  $               -    $             -    $              -    $              -   
161 2 x 4 P.T Bottom Wood Plate LF 14 10% 16 0.00 0.00  $               -    $             -    $              -    $              -   
162 1/2" Dia Anchor Bolts @ 4' O.C EA 4 0% 4 0.00 0.00  $               -    $             -    $              -    $              -   
163 16d Nails EA 87 0% 87 0.00 0.00  $               -    $             -    $              -    $              -   

164 2 x 4 Wood Stud Interior Wall (8'-10" H) LF 211 H 9
165 2 x 4 Wood Studs @ 16" O.C (9'-0" H) EA 173 0% 173 0.00 0.00  $               -    $             -    $              -    $              -   
166 2 x 4 Double Top Wood Plate LF 422 10% 464 0.00 0.00  $               -    $             -    $              -    $              -   
167 2 x 4 P.T Bottom Wood Plate LF 211 10% 232 0.00 0.00  $               -    $             -    $              -    $              -   
168 1/2" Dia Anchor Bolts @ 4' O.C EA 53 0% 53 0.00 0.00  $               -    $             -    $              -    $              -   
169 16d Nails EA 1269 0% 1269 0.00 0.00  $               -    $             -    $              -    $              -   

170 2 x 6 Wood Stud Interior Wall (8'-10" H) LF 22 H 9
171 2 x 6 Wood Studs @ 16" O.C (9'-0" H) EA 20 0% 20 0.00 0.00  $               -    $             -    $              -    $              -   
172 2 x 6 Double Top Wood Plate LF 45 10% 49 0.00 0.00  $               -    $             -    $              -    $              -   
173 2 x 6 P.T Bottom Wood Plate LF 22 10% 25 0.00 0.00  $               -    $             -    $              -    $              -   
174 1/2" Dia Anchor Bolts @ 4' O.C EA 6 0% 6 0.00 0.00  $               -    $             -    $              -    $              -   
175 16d Nails EA 134 0% 134 0.00 0.00  $               -    $             -    $              -    $              -   

176 2 x 6 Wood Stud Interior Wall (10'-10" H) LF 20 H 11
177 2 x 6 Wood Studs @ 16" O.C (10'-0" H) EA 20 0% 20 0.00 0.00  $               -    $             -    $              -    $              -   
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Prepared for: Bell Residence, 1314 Sky View Lane Douglas County, Colorado 80118
Project ID:
Scope: Lumber

Date: 21-Mar-25

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

178 2 x 6 Double Top Wood Plate LF 41 10% 45 0.00 0.00  $               -    $             -    $              -    $              -   
179 2 x 6 P.T Bottom Wood Plate LF 20 10% 22 0.00 0.00  $               -    $             -    $              -    $              -   
180 1/2" Dia Anchor Bolts @ 4' O.C EA 5 0% 5 0.00 0.00  $               -    $             -    $              -    $              -   
181 16d Nails EA 122 0% 122 0.00 0.00  $               -    $             -    $              -    $              -   

182 2 x 6 Wood Stud Exterior Wall (8'-10" H) LF 22 H 9
183 7/16" OSB Plywood Sheathing On Exterior Side SF 197 10% 216
184 No of Sheets (4'x8') EA 7 0% 7 0.00 0.00  $               -    $             -    $              -    $              -   
185 8d Nails EA 525 0% 525 0.00 0.00  $               -    $             -    $              -    $              -   

186 Tyvek House Wrap 
Manufacturer: Barricade SF 197 10% 216 0.00 0.00  $               -    $             -    $              -    $              -   

187 2 x 6 Wood Studs @ 16" O.C (9'-0" H) EA 20 0% 20 0.00 0.00  $               -    $             -    $              -    $              -   
188 2 x 6 Double Top Wood Plate LF 45 10% 49 0.00 0.00  $               -    $             -    $              -    $              -   
189 2 x 6 P.T Bottom Wood Plate LF 22 10% 25 0.00 0.00  $               -    $             -    $              -    $              -   
190 1/2" Dia Anchor Bolts @ 4' O.C EA 6 0% 6 0.00 0.00  $               -    $             -    $              -    $              -   
191 16d Nails EA 134 0% 134 0.00 0.00  $               -    $             -    $              -    $              -   

MAIN LEVEL
WALL FRAMING

192 2 x 4 Wood Stud Interior Wall (3'-0" H) LF 3 H 3
193 2 x 4 Wood Studs @ 16" O.C (8'-0" H) EA 2 0% 2 0.00 0.00  $               -    $             -    $              -    $              -   
194 2 x 4 Double Top Wood Plate LF 7 10% 7 0.00 0.00  $               -    $             -    $              -    $              -   
195 2 x 4 Bottom Wood Plate LF 3 10% 4 0.00 0.00  $               -    $             -    $              -    $              -   
196 16d Nails EA 20 0% 20 0.00 0.00  $               -    $             -    $              -    $              -   

197 2 x 6 Wood Stud Interior Wall (3'-0" H) LF 5 H 3
198 2 x 6 Wood Studs @ 16" O.C (8'-0" H) EA 2 0% 2 0.00 0.00  $               -    $             -    $              -    $              -   
199 2 x 6 Double Top Wood Plate LF 9 10% 10 0.00 0.00  $               -    $             -    $              -    $              -   
200 2 x 6 Bottom Wood Plate LF 5 10% 5 0.00 0.00  $               -    $             -    $              -    $              -   
201 16d Nails EA 28 0% 28 0.00 0.00  $               -    $             -    $              -    $              -   

202 2 x 4 Wood Stud Interior Wall (10'-10" H) LF 77 H 11
203 2 x 4 Wood Studs @ 16" O.C (10'-0" H) EA 70 0% 70 0.00 0.00  $               -    $             -    $              -    $              -   
204 2 x 4 Double Top Wood Plate LF 153 10% 168 0.00 0.00  $               -    $             -    $              -    $              -   
205 2 x 4 Bottom Wood Plate LF 77 10% 84 0.00 0.00  $               -    $             -    $              -    $              -   
206 16d Nails EA 460 0% 460 0.00 0.00  $               -    $             -    $              -    $              -   

207 2 x 4 Wood Stud Interior Wall (10'-0" H) LF 31 H 10
208 2 x 4 Wood Studs @ 16" O.C (10'-0" H) EA 27 0% 27 0.00 0.00  $               -    $             -    $              -    $              -   
209 2 x 4 Double Top Wood Plate LF 62 10% 68 0.00 0.00  $               -    $             -    $              -    $              -   
210 2 x 4 Bottom Wood Plate LF 31 10% 34 0.00 0.00  $               -    $             -    $              -    $              -   
211 16d Nails EA 186 0% 186 0.00 0.00  $               -    $             -    $              -    $              -   

212 2 x 4 Wood Stud Exterior Wall (11'-5" H) LF 28 H 11
213 7/16" OSB Plywood Sheathing On Exterior Side SF 320 10% 352
214 No of Sheets (4'x8') EA 12 0% 12 0.00 0.00  $               -    $             -    $              -    $              -   
215 8d Nails EA 900 0% 900 0.00 0.00  $               -    $             -    $              -    $              -   

216 Tyvek House Wrap 
Manufacturer: Barricade SF 320 10% 352 0.00 0.00  $               -    $             -    $              -    $              -   

217 2 x 4 Wood Studs @ 16" O.C (12'-0" H) EA 23 0% 23 0.00 0.00  $               -    $             -    $              -    $              -   
218 2 x 4 Double Top Wood Plate LF 56 10% 62 0.00 0.00  $               -    $             -    $              -    $              -   
219 2 x 4 Double Bottom Wood Plate LF 56 10% 62 0.00 0.00  $               -    $             -    $              -    $              -   
220 16d Nails EA 169 0% 169 0.00 0.00  $               -    $             -    $              -    $              -   

221 2 x 4 Wood Stud Exterior Wall (13'-10" H) LF 13 H 14
222 7/16" OSB Plywood Sheathing On Exterior Side SF 184 10% 202
223 No of Sheets (4'x8') EA 7 0% 7 0.00 0.00  $               -    $             -    $              -    $              -   
224 8d Nails EA 525 0% 525 0.00 0.00  $               -    $             -    $              -    $              -   

225 Tyvek House Wrap 
Manufacturer: Barricade SF 184 10% 202 0.00 0.00  $               -    $             -    $              -    $              -   

226 2 x 4 Wood Studs @ 16" O.C (14'-0" H) EA 12 0% 12 0.00 0.00  $               -    $             -    $              -    $              -   
227 2 x 4 Double Top Wood Plate LF 27 10% 29 0.00 0.00  $               -    $             -    $              -    $              -   
228 2 x 4 Bottom Wood Plate LF 13 10% 15 0.00 0.00  $               -    $             -    $              -    $              -   
229 16d Nails EA 80 0% 80 0.00 0.00  $               -    $             -    $              -    $              -   

230 2 x 6 Wood Stud Exterior Wall (10'-10" H) LF 33 H 11
231 7/16" OSB Plywood Sheathing On Exterior Side SF 359 10% 395
232 No of Sheets (4'x8') EA 13 0% 13 0.00 0.00  $               -    $             -    $              -    $              -   
233 8d Nails EA 975 0% 975 0.00 0.00  $               -    $             -    $              -    $              -   

234 Tyvek House Wrap 
Manufacturer: Barricade SF 359 10% 395 0.00 0.00  $               -    $             -    $              -    $              -   

235 2 x 6 Wood Studs @ 16" O.C (10'-0" H) EA 31 0% 31 0.00 0.00  $               -    $             -    $              -    $              -   
236 2 x 6 Double Top Wood Plate LF 66 10% 73 0.00 0.00  $               -    $             -    $              -    $              -   
237 2 x 6 Bottom Wood Plate LF 33 10% 36 0.00 0.00  $               -    $             -    $              -    $              -   
238 16d Nails EA 200 0% 200 0.00 0.00  $               -    $             -    $              -    $              -   

239 2 x 6 Wood Stud Exterior Wall (8'-0" H) LF 19 H 8
240 7/16" OSB Plywood Sheathing On Exterior Side SF 152 10% 167
241 No of Sheets (4'x8') EA 6 0% 6 0.00 0.00  $               -    $             -    $              -    $              -   
242 8d Nails EA 450 0% 450 0.00 0.00  $               -    $             -    $              -    $              -   

243 Tyvek House Wrap 
Manufacturer: Barricade SF 152 10% 167 0.00 0.00  $               -    $             -    $              -    $              -   

244 2 x 6 Wood Studs @ 16" O.C (9'-0" H) EA 15 0% 15 0.00 0.00  $               -    $             -    $              -    $              -   
245 2 x 6 Double Top Wood Plate LF 38 10% 42 0.00 0.00  $               -    $             -    $              -    $              -   
246 2 x 6 P.T Bottom Wood Plate LF 19 10% 21 0.00 0.00  $               -    $             -    $              -    $              -   
247 1/2" Dia Anchor Bolts @ 4' O.C EA 5 0% 5 0.00 0.00  $               -    $             -    $              -    $              -   
248 16d Nails EA 114 0% 114 0.00 0.00  $               -    $             -    $              -    $              -   

249 2 x 6 Wood Stud Interior Wall (15'-0" H) LF 19 H 15
250 2 x 6 Wood Studs @ 16" O.C (16'-0" H) EA 16 0% 16 0.00 0.00  $               -    $             -    $              -    $              -   
251 2 x 6 Double Top Wood Plate LF 37 10% 41 0.00 0.00  $               -    $             -    $              -    $              -   
252 2 x 6 Bottom Wood Plate LF 19 10% 21 0.00 0.00  $               -    $             -    $              -    $              -   
253 16d Nails EA 113 0% 113 0.00 0.00  $               -    $             -    $              -    $              -   

254 2 x 6 Wood Stud Exterior Wall (10'-2" H) LF 23 H 10
255 7/16" OSB Plywood Sheathing On Exterior Side SF 232 10% 255
256 No of Sheets (4'x8') EA 8 0% 8 0.00 0.00  $               -    $             -    $              -    $              -   
257 8d Nails EA 600 0% 600 0.00 0.00  $               -    $             -    $              -    $              -   

258 Tyvek House Wrap 
Manufacturer: Barricade SF 232 10% 255 0.00 0.00  $               -    $             -    $              -    $              -   

259 2 x 6 Wood Studs @ 16" O.C (10'-0" H) EA 20 0% 20 0.00 0.00  $               -    $             -    $              -    $              -   
260 2 x 6 Double Top Wood Plate LF 46 10% 50 0.00 0.00  $               -    $             -    $              -    $              -   
261 2 x 6 Double Bottom Wood Plate LF 46 10% 50 0.00 0.00  $               -    $             -    $              -    $              -   
262 16d Nails EA 137 0% 137 0.00 0.00  $               -    $             -    $              -    $              -   

263 2 x 6 Wood Stud Exterior Wall (13'-8" H) LF 11 H 14
264 7/16" OSB Plywood Sheathing On Exterior Side SF 151 10% 166
265 No of Sheets (4'x8') EA 6 0% 6 0.00 0.00  $               -    $             -    $              -    $              -   

A2 Wall Sections
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266 8d Nails EA 450 0% 450 0.00 0.00  $               -    $             -    $              -    $              -   

267 Tyvek House Wrap 
Manufacturer: Barricade SF 151 10% 166 0.00 0.00  $               -    $             -    $              -    $              -   

268 2 x 6 Wood Studs @ 16" O.C (14'-0" H) EA 10 0% 10 0.00 0.00  $               -    $             -    $              -    $              -   
269 2 x 6 Double Top Wood Plate LF 22 10% 24 0.00 0.00  $               -    $             -    $              -    $              -   
270 2 x 6 Double Bottom Wood Plate LF 22 10% 24 0.00 0.00  $               -    $             -    $              -    $              -   
271 16d Nails EA 66 0% 66 0.00 0.00  $               -    $             -    $              -    $              -   

272 2 x 6 Wood Stud Exterior Wall (10'-0" H) LF 114 H 10
273 7/16" OSB Plywood Sheathing On Exterior Side SF 1138 10% 1251
274 No of Sheets (4'x8') EA 40 0% 40 0.00 0.00  $               -    $             -    $              -    $              -   
275 8d Nails EA 3000 0% 3000 0.00 0.00  $               -    $             -    $              -    $              -   

276 Tyvek House Wrap 
Manufacturer: Barricade SF 1138 10% 1251 0.00 0.00  $               -    $             -    $              -    $              -   

277 2 x 6 Wood Studs @ 16" O.C (10'-0" H) EA 95 0% 95 0.00 0.00  $               -    $             -    $              -    $              -   
278 2 x 6 Double Top Wood Plate LF 228 10% 250 0.00 0.00  $               -    $             -    $              -    $              -   
279 2 x 6 Double Bottom Wood Plate LF 228 10% 250 0.00 0.00  $               -    $             -    $              -    $              -   
280 16d Nails EA 684 0% 684 0.00 0.00  $               -    $             -    $              -    $              -   

281 2 x 6 Wood Stud Exterior Wall (14'-0" H) LF 18 H 14
282 7/16" OSB Plywood Sheathing On Exterior Side SF 252 10% 277
283 No of Sheets (4'x8') EA 9 0% 9 0.00 0.00  $               -    $             -    $              -    $              -   
284 8d Nails EA 675 0% 675 0.00 0.00  $               -    $             -    $              -    $              -   

285 Tyvek House Wrap 
Manufacturer: Barricade SF 252 10% 277 0.00 0.00  $               -    $             -    $              -    $              -   

286 2 x 6 Wood Studs @ 16" O.C (14'-0" H) EA 16 0% 16 0.00 0.00  $               -    $             -    $              -    $              -   
287 2 x 6 Double Top Wood Plate LF 36 10% 40 0.00 0.00  $               -    $             -    $              -    $              -   
288 2 x 6 Double Bottom Wood Plate LF 36 10% 40 0.00 0.00  $               -    $             -    $              -    $              -   
289 16d Nails EA 108 0% 108 0.00 0.00  $               -    $             -    $              -    $              -   

290 2 x 6 Wood Stud Exterior Wall (5'-6" H) LF 14 H 6
291 7/16" OSB Plywood Sheathing On Exterior Side SF 77 10% 85
292 No of Sheets (4'x8') EA 3 0% 3 0.00 0.00  $               -    $             -    $              -    $              -   
293 8d Nails EA 225 0% 225 0.00 0.00  $               -    $             -    $              -    $              -   

294 Tyvek House Wrap 
Manufacturer: Barricade SF 77 10% 85 0.00 0.00  $               -    $             -    $              -    $              -   

295 2 x 6 Wood Studs @ 16" O.C (8'-0" H) EA 9 0% 9 0.00 0.00  $               -    $             -    $              -    $              -   
296 2 x 6 Double Top Wood Plate LF 28 10% 31 0.00 0.00  $               -    $             -    $              -    $              -   
297 2 x 6 Double Bottom Wood Plate LF 28 10% 31 0.00 0.00  $               -    $             -    $              -    $              -   
298 16d Nails EA 84 0% 84 0.00 0.00  $               -    $             -    $              -    $              -   

299 2 x 6 Wood Stud Exterior Wall (15'-0" H) LF 18 H 15
300 7/16" OSB Plywood Sheathing On Exterior Side SF 264 10% 290
301 No of Sheets (4'x8') EA 10 0% 10 0.00 0.00  $               -    $             -    $              -    $              -   
302 8d Nails EA 750 0% 750 0.00 0.00  $               -    $             -    $              -    $              -   

303 Tyvek House Wrap 
Manufacturer: Barricade SF 264 10% 290 0.00 0.00  $               -    $             -    $              -    $              -   

304 2 x 6 Wood Studs @ 16" O.C (16'-0" H) EA 15 0% 15 0.00 0.00  $               -    $             -    $              -    $              -   
305 2 x 6 Double Top Wood Plate LF 35 10% 39 0.00 0.00  $               -    $             -    $              -    $              -   
306 2 x 6 Double Bottom Wood Plate LF 35 10% 39 0.00 0.00  $               -    $             -    $              -    $              -   
307 16d Nails EA 106 0% 106 0.00 0.00  $               -    $             -    $              -    $              -   

UPPER LEVEL
WALL FRAMING

308 2 x 4 Wood Stud Interior Wall (6'-0" H) LF 15 H 6
309 2 x 4 Wood Studs @ 16" O.C (8'-0" H) EA 11 0% 11 0.00 0.00  $               -    $             -    $              -    $              -   
310 2 x 4 Double Top Wood Plate LF 30 10% 33 0.00 0.00  $               -    $             -    $              -    $              -   
311 2 x 4 Bottom Wood Plate LF 15 10% 17 0.00 0.00  $               -    $             -    $              -    $              -   
312 16d Nails EA 91 0% 91 0.00 0.00  $               -    $             -    $              -    $              -   

313 2 x 6 Wood Stud Exterior Wall (5'-11" H) LF 36 H 6
314 7/16" OSB Plywood Sheathing On Exterior Side SF 212 10% 233
315 No of Sheets (4'x8') EA 8 0% 8 0.00 0.00  $               -    $             -    $              -    $              -   
316 8d Nails EA 600 0% 600 0.00 0.00  $               -    $             -    $              -    $              -   

317 Tyvek House Wrap 
Manufacturer: Barricade SF 212 10% 233 0.00 0.00  $               -    $             -    $              -    $              -   

318 2 x 6 Wood Studs @ 16" O.C (8'-0" H) EA 23 0% 23 0.00 0.00  $               -    $             -    $              -    $              -   
319 2 x 6 Double Top Wood Plate LF 73 10% 80 0.00 0.00  $               -    $             -    $              -    $              -   
320 2 x 6 Bottom Wood Plate LF 36 10% 40 0.00 0.00  $               -    $             -    $              -    $              -   
321 16d Nails EA 219 0% 219 0.00 0.00  $               -    $             -    $              -    $              -   

322 2 x 6 Wood Stud Exterior Wall (11'-0" H) LF 33 H 11
323 7/16" OSB Plywood Sheathing On Exterior Side SF 359 10% 395
324 No of Sheets (4'x8') EA 13 0% 13 0.00 0.00  $               -    $             -    $              -    $              -   
325 8d Nails EA 975 0% 975 0.00 0.00  $               -    $             -    $              -    $              -   

326 Tyvek House Wrap 
Manufacturer: Barricade SF 359 10% 395 0.00 0.00  $               -    $             -    $              -    $              -   

327 2 x 6 Wood Studs @ 16" O.C (12'-0" H) EA 26 0% 26 0.00 0.00  $               -    $             -    $              -    $              -   
328 2 x 6 Double Top Wood Plate LF 65 10% 72 0.00 0.00  $               -    $             -    $              -    $              -   
329 2 x 6 Double Bottom Wood Plate LF 65 10% 72 0.00 0.00  $               -    $             -    $              -    $              -   
330 16d Nails EA 196 0% 196 0.00 0.00  $               -    $             -    $              -    $              -   

331 2 x 6 Wood Stud Exterior Wall (9'-6" H) LF 6 H 10
332 7/16" OSB Plywood Sheathing On Exterior Side SF 53 10% 58
333 No of Sheets (4'x8') EA 2 0% 2 0.00 0.00  $               -    $             -    $              -    $              -   
334 8d Nails EA 150 0% 150 0.00 0.00  $               -    $             -    $              -    $              -   

335 Tyvek House Wrap 
Manufacturer: Barricade SF 53 10% 58 0.00 0.00  $               -    $             -    $              -    $              -   

336 2 x 6 Wood Studs @ 16" O.C (10'-0" H) EA 5 0% 5 0.00 0.00  $               -    $             -    $              -    $              -   
337 2 x 6 Double Top Wood Plate LF 11 10% 12 0.00 0.00  $               -    $             -    $              -    $              -   
338 2 x 6 Bottom Wood Plate LF 6 10% 6 0.00 0.00  $               -    $             -    $              -    $              -   
339 16d Nails EA 33 0% 33 0.00 0.00  $               -    $             -    $              -    $              -   

340 2 x 6 Wood Stud Interior Wall (9'-6" H) LF 28 H 10
341 2 x 6 Wood Studs @ 16" O.C (10'-0" H) EA 23 0% 23 0.00 0.00  $               -    $             -    $              -    $              -   
342 2 x 6 Double Top Wood Plate LF 56 10% 62 0.00 0.00  $               -    $             -    $              -    $              -   
343 2 x 6 Bottom Wood Plate LF 28 10% 31 0.00 0.00  $               -    $             -    $              -    $              -   
344 16d Nails EA 169 0% 169 0.00 0.00  $               -    $             -    $              -    $              -   

 SUBTOTAL  $             -   

FINISHES
EXTERIOR FINISHES

SIDING
345 7-1/4" Vertical Lap Siding SF 932 10% 1025 0.00 0.00 -$              -$             $              -    $              -   
346 10" Wide Horizontal Lap Siding SF 260 10% 286 0.00 0.00 -$              -$             $              -    $              -   
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TRIMS
347 3-1/2" Wide Trim @ Door LF 105 10% 115 0.00 0.00 -$              -$             $              -    $              -   
348 2" Wide Trim @ Door LF 7 10% 7 0.00 0.00 -$              -$             $              -    $              -   
349 3-1/2" Wide Trim @ Window LF 165 10% 182 0.00 0.00 -$              -$             $              -    $              -   
350 3-1/2" Wide Lap Siding Corner Trim LF 59 10% 65 0.00 0.00 -$              -$             $              -    $              -   

FASCIA BOARD 
351 2x8 Fascia Board LF 29 10% 32 0.00 0.00 -$              -$             $              -    $              -   
352 2x10 Fascia Board LF 1630 10% 1793 0.00 0.00 -$              -$             $              -    $              -   
353 2x12 Fascia Board LF 330 10% 363 0.00 0.00 -$              -$             $              -    $              -   

SOFFIT 
354 2'-0" Wide x 3/4" T & G Vented Soffit SF 1328 10% 1461 0.00 0.00 -$              -$             $              -    $              -   
355 2'-0" Wide x 3/4" T & G Solid Soffit SF 2648 10% 2913 0.00 0.00 -$              -$             $              -    $              -   

EXTERIOR RAILING 
356 3'-0" High Railing @ Deck LF 104 10% 115 0.00 0.00 -$              -$             $              -    $              -   
357 3'-0" High Railing @ Stairs LF 47 10% 52 0.00 0.00 -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

$0
OVERHEAD AND PROFIT 15% $0
INSURANCE 0% $0
CONTINGENCY 0% $0
TAX 0% $0

$0
Notes:
1. Online sources are used for pricing.  

2. Prices can vary depending upon field conditions.

SUGGESTED BID

PROJECTED COST
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GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
2 Supervision and Coordination LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
3 Submittals and Shop drawings LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
4 Final Cleaning LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
5 Mobilization Costs LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
6 Temporary Control & Facilities LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
7 Scaffolding LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

WOOD & PLASTIC 
ROUGH CARPENTRY

SECOND LEVEL FRAMING
JOISTS
16" TJI Wood Floor Joists @ 16" O.C  (502 SF) LF 377

8 16" TJI Wood Floor Joists @ 18'-0" L EA 5 0% 5 0.00 0.00 -$              -$             $              -    $              -   
9 16" TJI Wood Floor Joists @ 22'-0" L EA 15 0% 15 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BEAM
1-3/4"x16" LVL Flush Beam LF 56

10 1-3/4"x16" LVL Flush Beam @ 8'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
11 1-3/4"x16" LVL Flush Beam @ 16'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
12 1-3/4"x16" LVL Flush Beam @ 20'-0" L EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING
13 3/4" OSB Plywood Floor Sheathing SF 502 10% 552
14 No of Sheets (4'x8') EA 18 0% 18 0.00 0.00 -$              -$             $              -    $              -   
15 Nails EA 1350 0% 1350 0.00 0.00 -$              -$             $              -    $              -   

WOODEN HEADER
2 x 10 Wood Header LF 70

16 2 x 10 Wood Header @ 8'-0" L EA 9 0% 9 0.00 0.00 -$              -$             $              -    $              -   

1 3/4"x9 1/2" LVL Header LF 24
17 1 3/4"x9 1/2" LVL Header @ 8'-0" L EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   

WOOD POST
18 2x6 Wood Trim Post (10'-6" High) EA 22 0% 22 0.00 0.00 -$              -$             $              -    $              -   
19 2x6 K.S Wood Post (10'-6" High) EA 20 0% 20 0.00 0.00 -$              -$             $              -    $              -   
20 2x6 Wood Post (10'-6" High) EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   

CONNECTION

21 Plan Notes/ S1 Simpson 'H2.5' Hanger 
- Attach To 2x6 Wood Joists EA 40 0% 40 0.00 0.00 -$              -$             $              -    $              -   

LOW ROOF FRAMING
SHEATHING

22 15/32" OSB Low Roof Sheathing SF 379 10% 417
23 No of Sheets (4'x8') EA 14 0% 14 0.00 0.00 -$              -$             $              -    $              -   
24 Nails EA 1050 0% 1050 0.00 0.00 -$              -$             $              -    $              -   

UPPER ROOF FRAMING 
WOODEN HEADER
2 x 8 Wood Header LF 16

25 2 x 10 Wood Header @ 8'-0" L EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

1 3/4"x7 1/4" LVL Header LF 96
26 1 3/4"x9 1/2" LVL Header @ 8'-0" EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   

WOOD POST
27 2x6 Wood Trim Post (8'-6" High) EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
28 2x6 K.S Wood Post (8'-6" High) EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
29 2x6 Wood Trim Post (8'-6" High) EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
30 2x6 Wood Trim Post (6'-6" High) EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
31 2x6 K.S Wood Post (6'-6" High) EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

WOOD RAFTER
2x12 Exterior Rafter @ Eaves Face Nail (339 SF) LF 339

32 2x12 Exterior Rafter @ 16'-0" L EA 0 0% 0 0.00 0.00 -$              -$             $              -    $              -   

DRYWALL FRAMING
MAIN LEVEL

WALL FRAMING
33 2 x 6 Wood Stud Interior Wall (9'-6" H) LF 7 H 10
34 2 x 6 Wood Studs @ 16" O.C (10'-0" H) EA 7 0% 7 0.00 0.00  $               -    $             -    $              -    $              -   
35 2 x 6 Double Top Wood Plate LF 13 10% 15 0.00 0.00  $               -    $             -    $              -    $              -   
36 2 x 6 P.T Bottom Wood Plate LF 7 10% 7 0.00 0.00  $               -    $             -    $              -    $              -   
37 1/2" Dia Anchor Bolts @ 4' O.C EA 2 0% 2 0.00 0.00  $               -    $             -    $              -    $              -   
38 16d Nails EA 40 0% 40 0.00 0.00  $               -    $             -    $              -    $              -   

39 2 x 6 Wood Stud Exterior Wall (10'-10" H) LF 18 H 11
40 7/16" OSB Plywood Sheathing On Exterior Side SF 190 10% 209
41 No of Sheets (4'x8') EA 7 0% 7 0.00 0.00  $               -    $             -    $              -    $              -   
42 8d Nails EA 525 0% 525 0.00 0.00  $               -    $             -    $              -    $              -   

43 Tyvek House Wrap 
Manufacturer: Barricade SF 190 10% 209 0.00 0.00  $               -    $             -    $              -    $              -   

44 2 x 6 Wood Studs @ 16" O.C (10'-0" H) EA 17 0% 17 0.00 0.00  $               -    $             -    $              -    $              -   
45 2 x 6 Double Top Wood Plate LF 35 10% 39 0.00 0.00  $               -    $             -    $              -    $              -   
46 2 x 6 P.T Bottom Wood Plate LF 18 10% 19 0.00 0.00  $               -    $             -    $              -    $              -   
47 1/2" Dia Anchor Bolts @ 4' O.C EA 4 0% 4 0.00 0.00  $               -    $             -    $              -    $              -   
48 16d Nails EA 105 0% 105 0.00 0.00  $               -    $             -    $              -    $              -   

49 2 x 6 Wood Stud Exterior Wall (11'-6" H) LF 30 H 12
50 7/16" OSB Plywood Sheathing On Exterior Side SF 347 10% 382
51 No of Sheets (4'x8') EA 12 0% 12 0.00 0.00  $               -    $             -    $              -    $              -   
52 8d Nails EA 900 0% 900 0.00 0.00  $               -    $             -    $              -    $              -   

53 Tyvek House Wrap 
Manufacturer: Barricade SF 347 10% 382 0.00 0.00  $               -    $             -    $              -    $              -   

54 2 x 6 Wood Studs @ 16" O.C (12'-0" H) EA 25 0% 25 0.00 0.00  $               -    $             -    $              -    $              -   
55 2 x 6 Double Top Wood Plate LF 60 10% 66 0.00 0.00  $               -    $             -    $              -    $              -   
56 2 x 6 P.T Bottom Wood Plate LF 30 10% 33 0.00 0.00  $               -    $             -    $              -    $              -   
57 1/2" Dia Anchor Bolts @ 4' O.C EA 8 0% 8 0.00 0.00  $               -    $             -    $              -    $              -   
58 16d Nails EA 182 0% 182 0.00 0.00  $               -    $             -    $              -    $              -   

59 2 x 6 Wood Stud Exterior Wall (9'-6" H) LF 79 H 10
60 7/16" OSB Plywood Sheathing On Exterior Side SF 747 10% 822

DETAILED BREAKDOWN OF ITEMS
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Prepared for: Bell Residence, 1314 Sky View Lane Douglas County, Colorado 80118
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WASTAGE

UNIT 
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HOURLY 
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DETAILED BREAKDOWN OF ITEMS

61 No of Sheets (4'x8') EA 26 0% 26 0.00 0.00  $               -    $             -    $              -    $              -   
62 8d Nails EA 1950 0% 1950 0.00 0.00  $               -    $             -    $              -    $              -   

63 Tyvek House Wrap 
Manufacturer: Barricade SF 747 10% 822 0.00 0.00  $               -    $             -    $              -    $              -   

64 2 x 6 Wood Studs @ 16" O.C (10'-0" H) EA 63 0% 63 0.00 0.00  $               -    $             -    $              -    $              -   
65 2 x 6 Double Top Wood Plate LF 157 10% 173 0.00 0.00  $               -    $             -    $              -    $              -   
66 2 x 6 P.T Bottom Wood Plate LF 79 10% 87 0.00 0.00  $               -    $             -    $              -    $              -   
67 1/2" Dia Anchor Bolts @ 4' O.C EA 20 0% 20 0.00 0.00  $               -    $             -    $              -    $              -   
68 16d Nails EA 473 0% 473 0.00 0.00  $               -    $             -    $              -    $              -   

69 2 x 6 Wood Stud Exterior Wall (1'-6" H) LF 34 H 2
70 7/16" OSB Plywood Sheathing On Exterior Side SF 51 10% 56
71 No of Sheets (4'x8') EA 2 0% 2 0.00 0.00  $               -    $             -    $              -    $              -   
72 8d Nails EA 150 0% 150 0.00 0.00  $               -    $             -    $              -    $              -   

73 Tyvek House Wrap 
Manufacturer: Barricade SF 51 10% 56 0.00 0.00  $               -    $             -    $              -    $              -   

74 2 x 6 Wood Studs @ 16" O.C (8'-0" H) EA 6 0% 6 0.00 0.00  $               -    $             -    $              -    $              -   
75 2 x 6 Double Top Wood Plate LF 68 10% 75 0.00 0.00  $               -    $             -    $              -    $              -   
76 2 x 6 Bottom Wood Plate LF 34 10% 37 0.00 0.00  $               -    $             -    $              -    $              -   
77 16d Nails EA 204 0% 204 0.00 0.00  $               -    $             -    $              -    $              -   

UPPER LEVEL
WALL FRAMING

78 2 x 4 Wood Stud Interior Wall (8'-6" H) LF 13 H 9
79 2 x 4 Wood Studs @ 16" O.C (9'-0" H) EA 12 0% 12 0.00 0.00  $               -    $             -    $              -    $              -   
80 2 x 4 Double Top Wood Plate LF 27 10% 30 0.00 0.00  $               -    $             -    $              -    $              -   
81 2 x 4 Bottom Wood Plate LF 13 10% 15 0.00 0.00  $               -    $             -    $              -    $              -   
82 16d Nails EA 81 0% 81 0.00 0.00  $               -    $             -    $              -    $              -   

83 2 x 6 Wood Stud Exterior Wall (7'-11" H) LF 52 H 8
84 7/16" OSB Plywood Sheathing On Exterior Side SF 416 10% 457
85 No of Sheets (4'x8') EA 15 0% 15 0.00 0.00  $               -    $             -    $              -    $              -   
86 8d Nails EA 1125 0% 1125 0.00 0.00  $               -    $             -    $              -    $              -   

87 Tyvek House Wrap 
Manufacturer: Barricade SF 416 10% 457 0.00 0.00  $               -    $             -    $              -    $              -   

88 2 x 6 Wood Studs @ 16" O.C (8'-0" H) EA 44 0% 44 0.00 0.00  $               -    $             -    $              -    $              -   
89 2 x 6 Double Top Wood Plate LF 105 10% 115 0.00 0.00  $               -    $             -    $              -    $              -   
90 2 x 6 Bottom Wood Plate LF 52 10% 58 0.00 0.00  $               -    $             -    $              -    $              -   
91 16d Nails EA 316 0% 316 0.00 0.00  $               -    $             -    $              -    $              -   

92 2 x 6 Wood Stud Exterior Wall (6'-9" H) LF 79 H 7
93 7/16" OSB Plywood Sheathing On Exterior Side SF 533 10% 587
94 No of Sheets (4'x8') EA 19 0% 19 0.00 0.00  $               -    $             -    $              -    $              -   
95 8d Nails EA 1425 0% 1425 0.00 0.00  $               -    $             -    $              -    $              -   

96 Tyvek House Wrap 
Manufacturer: Barricade SF 533 10% 587 0.00 0.00  $               -    $             -    $              -    $              -   

97 2 x 6 Wood Studs @ 16" O.C (8'-0" H) EA 56 0% 56 0.00 0.00  $               -    $             -    $              -    $              -   
98 2 x 6 Double Top Wood Plate LF 158 10% 174 0.00 0.00  $               -    $             -    $              -    $              -   
99 2 x 6 Bottom Wood Plate LF 79 10% 87 0.00 0.00  $               -    $             -    $              -    $              -   

100 16d Nails EA 475 0% 475 0.00 0.00  $               -    $             -    $              -    $              -   

 SUBTOTAL  $             -   

$0
OVERHEAD AND PROFIT 15% $0
INSURANCE 0% $0
CONTINGENCY 0% $0
TAX 0% $0

$0
Notes:
1. Online sources are used for pricing.  

2. Prices can vary depending upon field conditions.
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