
Scope: Lumber
No. Of Floors: 2

BUILDING GSF 3615
GARAGE GSF 790

DIVISION NO DESCRIPTION TOTAL DIV. 
COST

TOTAL DIV. 
COST (PER SF)

TOTAL DIV. 
COST

TOTAL DIV. 
COST (PER SF)

TOTAL DIV. 
COST

TOTAL DIV. 
COST (PER SF)

TOTAL DIV. 
COST

TOTAL DIV. 
COST (PER SF)

1000 General Requirements -$                       -$                           -$                       -$                           -$                       -$                           -$                       -$                           
6000 Wood, Plastics & Composites -$                       -$                           -$                       -$                           -$                       -$                           -$                       -$                           
9000 Finishes -$                       -$                           -$                       -$                           -$                       -$                           -$                       -$                           

-$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       

OVERHEAD AND PROFIT 15% -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       
INSURANCE 0% -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       

CONTINGENCY 0% -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       
TAX 0% -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       

-$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       

TOTAL TRADE COST

SUGGESTED BID

GENERAL SUMMARY

Basement- Building Crawl-Building Basement 3-Car Garage Option Crawl 3-Car Garage Optio 

 $-

 $0

 $0

 $1

 $1

 $1

General Requirements

DIVISION COST COMPARISON

DIVISION COST COMPARISON



General Requirements Wood, Plastics & Composites

DIVISION COST COMPARISON

DIVISION COST COMPARISON



Scope: Lumber

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
2 Supervision and Coordination LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
3 Submittals and Shop drawings LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
4 Final Cleaning LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
5 Mobilization Costs LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
6 Temporary Control & Facilities LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
7 Scaffolding LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

WOOD & PLASTIC 
WALL FRAMING

BASEMENT
2x4 Wood Stud Interior Furring Wall (9'-0" High) LF 32

8 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 25 0% 25 0.00 0.00  $               -    $             -    $              -    $              -   
9 2x4 Wood Double Top Plate LF 64 10% 71 0.00 0.00  $               -    $             -    $              -    $              -   
10 2x4 PT Wood Bottom Plate LF 32 10% 35 0.00 0.00  $               -    $             -    $              -    $              -   
11 Studs Nails EA 199 0% 199 0.00 0.00  $               -    $             -    $              -    $              -   
12 5/8" Dia Anchor Bolts @ 16" O.C, 7" Embedded Into Concrete EA 24 0% 24 0.00 0.00  $               -    $             -    $              -    $              -   
13 2"x2"x3/16" Washer Plates @ Sill Plate Anchor Bolts EA 24 0% 24 0.00 0.00  $               -    $             -    $              -    $              -   

2x4 Wood Stud Interior Wall (9'-0" High) LF 41
14 2x4 Wood Studs @ 16" O.C (10'-0" H) EA 32 0% 32 0.00 0.00  $               -    $             -    $              -    $              -   
15 2x4 Wood Double Top Plate LF 82 10% 91 0.00 0.00  $               -    $             -    $              -    $              -   
16 2x4 PT Wood Bottom Plate LF 41 10% 45 0.00 0.00  $               -    $             -    $              -    $              -   
17 Studs Nails EA 252 0% 252 0.00 0.00  $               -    $             -    $              -    $              -   
18 5/8" Dia Anchor Bolts @ 16" O.C, 7" Embedded Into Concrete EA 31 0% 31 0.00 0.00  $               -    $             -    $              -    $              -   
19 2"x2"x3/16" Washer Plates @ Sill Plate Anchor Bolts EA 31 0% 31 0.00 0.00  $               -    $             -    $              -    $              -   

2x6 Wood Stud Interior Wall (9'-0" High) LF 17
20 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 13 0% 13 0.00 0.00  $               -    $             -    $              -    $              -   
21 2x6 Wood Double Top Plate LF 33 10% 37 0.00 0.00  $               -    $             -    $              -    $              -   
22 2x4 PT Wood Bottom Plate LF 17 10% 18 0.00 0.00  $               -    $             -    $              -    $              -   
23 Studs Nails EA 106 0% 106 0.00 0.00  $               -    $             -    $              -    $              -   
24 5/8" Dia Anchor Bolts @ 16" O.C, 7" Embedded Into Concrete EA 13 0% 13 0.00 0.00  $               -    $             -    $              -    $              -   
25 2"x2"x3/16" Washer Plates @ Sill Plate Anchor Bolts EA 13 0% 13 0.00 0.00  $               -    $             -    $              -    $              -   

MIAN FLOOR
26 2x6 Wood Stud Exterior Wall (20'-5" High) LF 8 H 20
27 7/16" OSB Sheathing @ Single Side SF 168 10% 185
28 No of Sheets (4'x8') EA 6 0% 6 0.00 0.00  $               -    $             -    $              -    $              -   
29 Nails EA 450 0% 450 0.00 0.00  $               -    $             -    $              -    $              -   
30 2x6 Wood Studs @ 12" O.C (22'-0" H) EA 9 0% 9 0.00 0.00  $               -    $             -    $              -    $              -   
31 2x6 Wood Double Top Plate LF 16 10% 18 0.00 0.00  $               -    $             -    $              -    $              -   
32 2x6 Wood Bottom Plate LF 8 10% 9 0.00 0.00  $               -    $             -    $              -    $              -   
33 Tyvek Building Paper SF 168 10% 185 0.00 0.00  $               -    $             -    $              -    $              -   
34 2x6 Fire Blocking @ 8'-0" O.C LF 25 10% 27 0.00 0.00  $               -    $             -    $              -    $              -   
35 Studs Nails EA 75 0% 75 0.00 0.00  $               -    $             -    $              -    $              -   

36 2x6 Wood Stud Exterior Wall (9'-2" High) LF 141 H 9
37 7/16" OSB Sheathing @ Single Side SF 1293 10% 1422
38 No of Sheets (4'x8') EA 45 0% 45 0.00 0.00  $               -    $             -    $              -    $              -   
39 Nails EA 3375 0% 3375 0.00 0.00  $               -    $             -    $              -    $              -   
40 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 108 0% 108 0.00 0.00  $               -    $             -    $              -    $              -   
41 2x6 Wood Double Top Plate LF 282 10% 310 0.00 0.00  $               -    $             -    $              -    $              -   
42 2x6 Wood Bottom Plate LF 141 10% 155 0.00 0.00  $               -    $             -    $              -    $              -   
43 Tyvek Building Paper SF 1293 10% 1422 0.00 0.00  $               -    $             -    $              -    $              -   
44 Studs Nails EA 863 0% 863 0.00 0.00  $               -    $             -    $              -    $              -   

45 2x6 Wood Stud Exterior Wall (9'-2" High) LF 33 H 9
46 3/8" Wood Structural Wood Sheathing @ Single Side SF 303 10% 334
47 No of Sheets (4'x8') EA 11 0% 11 0.00 0.00  $               -    $             -    $              -    $              -   
48 Nails EA 825 0% 825 0.00 0.00  $               -    $             -    $              -    $              -   
49 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 26 0% 26 0.00 0.00  $               -    $             -    $              -    $              -   
50 2x6 Wood Double Top Plate LF 66 10% 73 0.00 0.00  $               -    $             -    $              -    $              -   
51 2x6 Wood Bottom Plate LF 33 10% 36 0.00 0.00  $               -    $             -    $              -    $              -   
52 Tyvek Building Paper SF 303 10% 334 0.00 0.00  $               -    $             -    $              -    $              -   
53 Studs Nails EA 208 0% 208 0.00 0.00  $               -    $             -    $              -    $              -   

2x6 Wood Stud Interior Wall (9'-2" High) LF 80
54 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 62 0% 62 0.00 0.00  $               -    $             -    $              -    $              -   
55 2x6 Wood Double Top Plate LF 160 10% 177 0.00 0.00  $               -    $             -    $              -    $              -   
56 2x6 Wood Bottom Plate LF 80 10% 88 0.00 0.00  $               -    $             -    $              -    $              -   
57 Studs Nails EA 642 0% 642 0.00 0.00  $               -    $             -    $              -    $              -   

2x4 Wood Stud Interior Pony Wall (3'-10" High) LF 7
58 2x6 Wood Studs @ 16" O.C (8'-0" H) EA 3 0% 3 0.00 0.00  $               -    $             -    $              -    $              -   
59 2x6 Wood Double Top Plate LF 15 10% 16 0.00 0.00  $               -    $             -    $              -    $              -   
60 2x6 Wood Bottom Plate LF 7 10% 8 0.00 0.00  $               -    $             -    $              -    $              -   
61 Studs Nails EA 60 0% 60 0.00 0.00  $               -    $             -    $              -    $              -   

2x4 Wood Stud Interior Wall (9'-2" High) LF 82
62 2x4 Wood Studs @ 16" O.C (10'-0" H) EA 63 0% 63 0.00 0.00  $               -    $             -    $              -    $              -   
63 2x4 Wood Double Top Plate LF 164 10% 180 0.00 0.00  $               -    $             -    $              -    $              -   
64 2x4 Wood Bottom Plate LF 82 10% 90 0.00 0.00  $               -    $             -    $              -    $              -   
65 Studs Nails EA 656 0% 656 0.00 0.00  $               -    $             -    $              -    $              -   

UPPER FLOOR
66 2x6 Wood Stud Exterior Wall (14'-0" High) LF 22 H 14
67 7/16" OSB Sheathing @ Single Side SF 311 10% 342
68 No of Sheets (4'x8') EA 11 0% 11 0.00 0.00  $               -    $             -    $              -    $              -   
69 Nails EA 825 0% 825 0.00 0.00  $               -    $             -    $              -    $              -   
70 2x6 Wood Studs @ 16" O.C (14'-0" H) EA 19 0% 19 0.00 0.00  $               -    $             -    $              -    $              -   
71 2x6 Wood Double Top Plate LF 44 10% 49 0.00 0.00  $               -    $             -    $              -    $              -   
72 2x6 Wood Bottom Plate LF 22 10% 24 0.00 0.00  $               -    $             -    $              -    $              -   
73 Tyvek Building Paper SF 311 10% 342 0.00 0.00  $               -    $             -    $              -    $              -   
74 Studs Nails EA 155 0% 155 0.00 0.00  $               -    $             -    $              -    $              -   

75 2x6 Wood Stud Exterior Wall (9'-2" High) LF 82 H 9
76 7/16" OSB Sheathing @ Single Side SF 753 10% 829
77 No of Sheets (4'x8') EA 26 0% 26 0.00 0.00  $               -    $             -    $              -    $              -   
78 Nails EA 1950 0% 1950 0.00 0.00  $               -    $             -    $              -    $              -   
79 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 63 0% 63 0.00 0.00  $               -    $             -    $              -    $              -   
80 2x6 Wood Double Top Plate LF 165 10% 181 0.00 0.00  $               -    $             -    $              -    $              -   
81 2x6 Wood Bottom Plate LF 82 10% 90 0.00 0.00  $               -    $             -    $              -    $              -   

DETAILED BREAKDOWN OF ITEMS

A4 Specifications 
Notes/ S1

Tall Wall Detail/ 
A7

Specifications 
Notes/ S1

A5



Scope: Lumber

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

82 Tyvek Building Paper SF 753 10% 829 0.00 0.00  $               -    $             -    $              -    $              -   
83 Studs Nails EA 506 0% 506 0.00 0.00  $               -    $             -    $              -    $              -   

84 2x6 Wood Stud Exterior Wall (12'-0" High) LF 22 H 12
85 7/16" OSB Sheathing @ Single Side SF 266 10% 293
86 No of Sheets (4'x8') EA 10 0% 10 0.00 0.00  $               -    $             -    $              -    $              -   
87 Nails EA 750 0% 750 0.00 0.00  $               -    $             -    $              -    $              -   
88 2x6 Wood Studs @ 16" O.C (12'-0" H) EA 19 0% 19 0.00 0.00  $               -    $             -    $              -    $              -   
89 2x6 Wood Double Top Plate LF 44 10% 49 0.00 0.00  $               -    $             -    $              -    $              -   
90 2x6 Wood Bottom Plate LF 22 10% 24 0.00 0.00  $               -    $             -    $              -    $              -   
91 Tyvek Building Paper SF 266 10% 293 0.00 0.00  $               -    $             -    $              -    $              -   
92 Studs Nails EA 155 0% 155 0.00 0.00  $               -    $             -    $              -    $              -   

2x6 Wood Stud Interior Wall (9'-2" High) LF 10
93 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 9 0% 9 0.00 0.00  $               -    $             -    $              -    $              -   
94 2x6 Wood Double Top Plate LF 21 10% 23 0.00 0.00  $               -    $             -    $              -    $              -   
95 2x6 Wood Bottom Plate LF 10 10% 11 0.00 0.00  $               -    $             -    $              -    $              -   
96 Studs Nails EA 71 0% 71 0.00 0.00  $               -    $             -    $              -    $              -   

2x4 Wood Stud Interior Wall (9'-2" High) LF 147
97 2x4 Wood Studs @ 16" O.C (10'-0" H) EA 112 0% 112 0.00 0.00  $               -    $             -    $              -    $              -   
98 2x4 Wood Double Top Plate LF 293 10% 323 0.00 0.00  $               -    $             -    $              -    $              -   
99 2x4 Wood Bottom Plate LF 147 10% 161 0.00 0.00  $               -    $             -    $              -    $              -   

100 Studs Nails EA 896 0% 896 0.00 0.00  $               -    $             -    $              -    $              -   

2x4 Wood Stud Interior Pony Wall (4'-0" High) LF 4
101 2x6 Wood Studs @ 16" O.C (8'-0" H) EA 4 0% 4 0.00 0.00  $               -    $             -    $              -    $              -   
102 2x6 Wood Bottom Plate LF 4 10% 4 0.00 0.00  $               -    $             -    $              -    $              -   
103 Studs Nails EA 33 0% 33 0.00 0.00  $               -    $             -    $              -    $              -   

ROUGH CARPENTRY 
MAIN LEVEL

JOISTS
11 7/8" BC1 6000 1.8 Wood Joists @ 16" O.C (1110 SF) LF 857

104 11-7/8" TJI Floor Joist @ 6'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
105 11-7/8" TJI Floor Joist @ 16'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
106 11-7/8" TJI Floor Joist @ 30'-0" L. EA 7 0% 7 0.00 0.00 -$              -$             $              -    $              -   
107 11-7/8" TJI Floor Joist @ 42'-0" L. EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
108 11-7/8" TJI Floor Joist @ 44'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   

2x10 HF #2 Landing Framing @ 16" O.C (26 SF) LF 18
109 11-7/8" TJI Floor Joist @ 4'-0" L. EA 5 0% 5 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BEAM
11 7/8" LVL Beam LF 56

110 11 7/8" LVL Beam @ 12'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
111 11 7/8" LVL Beam @ 16'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

1 1/8" 1.3E Timberstrand LSL Rim Board LF 160
112 1 1/8" 1.3E Timberstrand LSL Rim Board @ 16'-0" L. EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

2x6 WOODEN BLOCKING UNDER FLOOR JOISTS LF 640
113 2x6 WOODEN BLOCKING @ 16'-0" L. EA 40 0% 40 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BLOCKING
2x4 ACQ BCI Strandguard Mudsill LF 320

114 2x4 ACQ BCI Strandguard Mudsill @ 16'-0" L. EA 20 0% 20 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING
115 23/32" APA Rated Floor Sheathing SF 1206 10% 1327
116 No of Sheets (4'x8') EA 42 0% 42 0.00 0.00 -$              -$             $              -    $              -   
117 Nails EA 3150 0% 3150 0.00 0.00 -$              -$             $              -    $              -   

BOLTS
118 1/2" Dia x 12" Anchor Bolts @ 48" O.C, 7" Embedded EA 80 0% 80 0.00 0.00 -$              -$             $              -    $              -   

CONNECTION

119 LUS210
-Attach To (2x10) Wooden Joists EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

120 ASSUMED Simpson 'H2.5' 
-(2 x 6 ) Wall Stud To (11-7/8) BC1 1.8 Floor Joists EA 68 0% 68 0.00 0.00 -$              -$             $              -    $              -   

UPPER LEVEL
JOISTS
11 7/8" BC1 6000 1.8 Wood Joists @ 16" O.C (1110 SF) LF 891

121 11-7/8" TJI Floor Joist @ 18'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
122 11-7/8" TJI Floor Joist @ 21'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
123 11-7/8" TJI Floor Joist @ 46'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   

2x10 HF #2 Landing Framing @ 16" O.C (26 SF) LF 26
124 11-7/8" TJI Floor Joist @ 4'-0" L. EA 5 0% 5 0.00 0.00 -$              -$             $              -    $              -   

2x10 HF #2 Double Joists LF 32
125 2x10 HF #2 Joists @ 4'-0" L. EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   
126 2x10 HF #2 Joists @ 8'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BEAM
5 1/2X11 7/8 Glu-Lum Dropped Beam LF 57

127 11 7/8" LVL Beam @ 10'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
128 11 7/8" LVL Beam @ 12'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
129 11 7/8" LVL Beam @ 14'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

5 1/2X15" Glu-Lum Beam LF 21
130 11 7/8" LVL Beam @ 6'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
131 11 7/8" LVL Beam @ 10'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

11 7/8" LVL Flush Beam LF 6
132 11 7/8" LVL Flush Beam @ 6'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

11 7/8" LVL Beam LF 58
133 11 7/8" LVL Beam @ 14'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
134 11 7/8" LVL Beam @ 11'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
135 11 7/8" LVL Beam @ 2'-0" L. EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   

CONNECTION

136 Plan Notes/ S2 LUS210
-Attach To (2x10) Wooden Joists EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

A6 Specifications 
Notes/ S1

Plan Notes/ S1

Plan Notes/ S1

Plan Notes/ S1

Detail/ A7

Plan Notes/ S1

Plan Notes/ S1

Plan Notes/ S1

Plan Notes/ S1

Plan Notes/ S2

S1

Plan Notes/ S2

Plan Notes/ S2

Plan Notes/ S2



Scope: Lumber

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

137 ASSUMED Simpson 'H2.5' 
-(2 x 6 ) Wall Stud To (11-7/8) BC1 1.8 Floor Joists EA 48 0% 48 0.00 0.00 -$              -$             $              -    $              -   

138 Plan Notes/ S2 1/4" x 5" SDS2500 Screw
- Attach To 11-7/8" BCI 6000 1.8 Joists @16" O.C. EA 32 0% 32 0.00 0.00 -$              -$             $              -    $              -   

139 Plan Notes/ S2 16d Nail
- Attach To 11-7/8" BCI 6000 1.8 Joists @16" O.C. EA 32 0% 32 0.00 0.00 -$              -$             $              -    $              -   

WOODEN COLUMN
140 5 1/2"x6" R/S Glu-Lam Column (9'-0" High) EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
141 5 1/2"x5 1/2" Glu-Lam Column (9'-0" High) EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   

WOODEN POST 
142 2 x 4 Wooden Post (9'-0" H) EA 9 0% 9 0.00 0.00 -$              -$             $              -    $              -   
143 2 x 6 Wooden Post (9'-0" H) EA 7 0% 7 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING 
144 3/4" OSB T&G Floor Sheathing SF 926 10% 1019
145 No of Sheets (4'x8') EA 32 0% 32 0.00 0.00 -$              -$             $              -    $              -   
146 Screws EA 2400 0% 2400 0.00 0.00 -$              -$             $              -    $              -   

WOODEN RIM BOARD
1 1/8" T/S Rim Board LF 12

147 1 1/8" T/S Rim Board @ 12'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

WOODEN HEADER
2x8 HF#2 Wooden Header LF 90

148 2x8 HF#2 Wooden Header @ 8'-0" L. EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   

(2) 7 1/4" LVL Header LF 14
149 2x8 HF#2 Wooden Header @ 8'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

11 7/8" 2.1E Versa Lam Header LF 42
150 11 7/8" 2.1E Versa Lam Header @ 17'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
151 2 x 8 Wooden Header @ 2'-0" L. EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   

WOODEN RAFTER
2x8 HF #2 Hip Rafter LF 16

152 2x8 HF #2 Hip Rafter @ 16'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

WOODEN LEDGER BOARD 
153 2 x 6 Wooden Ledger Board (16'-0" L.) LF 41 10% 45 0.00 0.00 -$              -$             $              -    $              -   

LOW ROOF FRAMING
SHEATHING 

154 7/16" OSB Plywood Roof Sheathing SF 1153 10% 1269
155 No of Sheets (4'x8') EA 40 0% 40 0.00 0.00 -$              -$             $              -    $              -   
156 Screws EA 3000 0% 3000 0.00 0.00 -$              -$             $              -    $              -   
157 H' Clips EA 200 0% 200 0.00 0.00 -$              -$             $              -    $              -   

SUB-FASCIA BOARD
158 Section 8/ D1 2 x 6 Wooden Sub-Fascia Board (16'-0" L) EA 11 0% 11 0.00 0.00 -$              -$             $              -    $              -   

WOODEN NAILER 
159 Section 8/ D1 2 x 4 Wooden Nailer (16'-0" L) EA 11 0% 11 0.00 0.00 -$              -$             $              -    $              -   

ROOF FRAMING 
WOODEN HEADER 
2 x 8 HF #2 Wooden Header LF 64

160 2 x 8 HF #2 Wooden Header @ 8'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   

SUB-FASCIA BOARD
161 Section 8/ D1 2 x 6 Wooden Sub-Fascia Board (16'-0" L) EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   

WOODEN NAILER 
162 Section 8/ D1 2 x 4 Wooden Nailer (16'-0" L) EA 7 0% 7 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BLOCKING 
163 Section 8/ D1 2 x 8 Wooden Blocking (16'-0" L) EA 7 0% 7 0.00 0.00 -$              -$             $              -    $              -   
164 Section 9/ D1 2 x 4 Wooden Blocking (16'-0" L) EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

WOODEN OUTLOCKERS 
165 Section 9/ D1 2 x 4 Wooden Roof Outlockers (16'-0" L) EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   

WOODEN OUTLOCKERS 

166 Section 9/ D1 LUS24 
-(2 x 4) Wooden Outlockers To (2 x 4) Wooden Blocking EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING 
167 7/16" OSB Plywood Roof Sheathing SF 1300 10% 1430
168 No of Sheets (4'x8') EA 45 0% 45 0.00 0.00 -$              -$             $              -    $              -   
169 Nails EA 3375 0% 3375 0.00 0.00 -$              -$             $              -    $              -   
170 H' Clips EA 225 0% 225 0.00 0.00 -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

FINISHES
EXTERIOR FINISHES

LAP SIDING
171 8" Lap Siding SF 2302 10% 2532 0.000 -$       -$              -$             $              -    $              -   

TRIMS
172 1 X 4 Corner Trim LF 129 10% 142 0.000 -$       -$              -$             $              -    $              -   
173 1 X 4 Window Trim LF 234 10% 257 0.000 -$       -$              -$             $              -    $              -   
174 1 X 4 Door Trim LF 56 10% 62 0.000 -$       -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

$0
OVERHEAD AND PROFIT 15% $0
INSURANCE 0% $0
CONTINGENCY 0% $0
TAX 0% $0

$0SUGGESTED BID

PROJECTED COST

S4

Plan Notes/ S4

A8 Elevation Notes/ 
A8

Plan Notes/ S2

S2

Plan Notes/ S2

Plan Notes/ S2

Plan Notes/ S2

Plan Notes/ S2

Plan Notes/ S2

Plan Notes/ S2

Plan Notes/ S2

Plan Notes/ S2



Scope: Lumber

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

Notes:
1. Online sources are used for pricing.  

2. Prices can vary depending upon field conditions.



Scope: Lumber

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
2 Supervision and Coordination LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
3 Submittals and Shop drawings LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
4 Final Cleaning LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
5 Mobilization Costs LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
6 Temporary Control & Facilities LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
7 Scaffolding LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

WOOD & PLASTIC 
WALL FRAMING

MIAN FLOOR
8 2x6 Wood Stud Exterior Wall (20'-5" High) LF 8 H 20
9 7/16" OSB Sheathing @ Single Side SF 168 10% 185
10 No of Sheets (4'x8') EA 6 0% 6 0.00 0.00  $               -    $             -    $              -    $              -   
11 Nails EA 450 0% 450 0.00 0.00  $               -    $             -    $              -    $              -   
12 2x6 Wood Studs @ 12" O.C (22'-0" H) EA 9 0% 9 0.00 0.00  $               -    $             -    $              -    $              -   
13 2x6 Wood Double Top Plate LF 16 10% 18 0.00 0.00  $               -    $             -    $              -    $              -   
14 2x6 Wood Bottom Plate LF 8 10% 9 0.00 0.00  $               -    $             -    $              -    $              -   
15 Tyvek Building Paper SF 168 10% 185 0.00 0.00  $               -    $             -    $              -    $              -   
16 2x6 Fire Blocking @ 8'-0" O.C LF 25 10% 27 0.00 0.00  $               -    $             -    $              -    $              -   
17 Studs Nails EA 75 0% 75 0.00 0.00  $               -    $             -    $              -    $              -   

18 2x6 Wood Stud Exterior Wall (9'-2" High) LF 141 H 9
19 7/16" OSB Sheathing @ Single Side SF 1293 10% 1422
20 No of Sheets (4'x8') EA 45 0% 45 0.00 0.00  $               -    $             -    $              -    $              -   
21 Nails EA 3375 0% 3375 0.00 0.00  $               -    $             -    $              -    $              -   
22 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 108 0% 108 0.00 0.00  $               -    $             -    $              -    $              -   
23 2x6 Wood Double Top Plate LF 282 10% 310 0.00 0.00  $               -    $             -    $              -    $              -   
24 2x6 Wood Bottom Plate LF 141 10% 155 0.00 0.00  $               -    $             -    $              -    $              -   
25 Tyvek Building Paper SF 1293 10% 1422 0.00 0.00  $               -    $             -    $              -    $              -   
26 Studs Nails EA 863 0% 863 0.00 0.00  $               -    $             -    $              -    $              -   

27 2x6 Wood Stud Exterior Wall (9'-2" High) LF 33 H 9
28 3/8" Wood Structural Wood Sheathing @ Single Side SF 303 10% 334
29 No of Sheets (4'x8') EA 11 0% 11 0.00 0.00  $               -    $             -    $              -    $              -   
30 Nails EA 825 0% 825 0.00 0.00  $               -    $             -    $              -    $              -   
31 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 26 0% 26 0.00 0.00  $               -    $             -    $              -    $              -   
32 2x6 Wood Double Top Plate LF 66 10% 73 0.00 0.00  $               -    $             -    $              -    $              -   
33 2x6 Wood Bottom Plate LF 33 10% 36 0.00 0.00  $               -    $             -    $              -    $              -   
34 Tyvek Building Paper SF 303 10% 334 0.00 0.00  $               -    $             -    $              -    $              -   
35 Studs Nails EA 208 0% 208 0.00 0.00  $               -    $             -    $              -    $              -   

2x6 Wood Stud Interior Wall (9'-2" High) LF 87
36 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 67 0% 67 0.00 0.00  $               -    $             -    $              -    $              -   
37 2x6 Wood Double Top Plate LF 175 10% 192 0.00 0.00  $               -    $             -    $              -    $              -   
38 2x6 Wood Bottom Plate LF 87 10% 96 0.00 0.00  $               -    $             -    $              -    $              -   
39 Studs Nails EA 699 0% 699 0.00 0.00  $               -    $             -    $              -    $              -   

2x4 Wood Stud Interior Pony Wall (3'-10" High) LF 7
40 2x6 Wood Studs @ 16" O.C (8'-0" H) EA 3 0% 3 0.00 0.00  $               -    $             -    $              -    $              -   
41 2x6 Wood Double Top Plate LF 15 10% 16 0.00 0.00  $               -    $             -    $              -    $              -   
42 2x6 Wood Bottom Plate LF 7 10% 8 0.00 0.00  $               -    $             -    $              -    $              -   
43 Studs Nails EA 60 0% 60 0.00 0.00  $               -    $             -    $              -    $              -   

2x4 Wood Stud Interior Wall (9'-2" High) LF 82
44 2x4 Wood Studs @ 16" O.C (10'-0" H) EA 63 0% 63 0.00 0.00  $               -    $             -    $              -    $              -   
45 2x4 Wood Double Top Plate LF 164 10% 180 0.00 0.00  $               -    $             -    $              -    $              -   
46 2x4 Wood Bottom Plate LF 82 10% 90 0.00 0.00  $               -    $             -    $              -    $              -   
47 Studs Nails EA 656 0% 656 0.00 0.00  $               -    $             -    $              -    $              -   

UPPER FLOOR
48 2x6 Wood Stud Exterior Wall (14'-0" High) LF 22 H 14
49 7/16" OSB Sheathing @ Single Side SF 311 10% 342
50 No of Sheets (4'x8') EA 11 0% 11 0.00 0.00  $               -    $             -    $              -    $              -   
51 Nails EA 825 0% 825 0.00 0.00  $               -    $             -    $              -    $              -   
52 2x6 Wood Studs @ 16" O.C (14'-0" H) EA 19 0% 19 0.00 0.00  $               -    $             -    $              -    $              -   
53 2x6 Wood Double Top Plate LF 44 10% 49 0.00 0.00  $               -    $             -    $              -    $              -   
54 2x6 Wood Bottom Plate LF 22 10% 24 0.00 0.00  $               -    $             -    $              -    $              -   
55 Tyvek Building Paper SF 311 10% 342 0.00 0.00  $               -    $             -    $              -    $              -   
56 Studs Nails EA 155 0% 155 0.00 0.00  $               -    $             -    $              -    $              -   

57 2x6 Wood Stud Exterior Wall (9'-2" High) LF 82 H 9
58 7/16" OSB Sheathing @ Single Side SF 753 10% 829
59 No of Sheets (4'x8') EA 26 0% 26 0.00 0.00  $               -    $             -    $              -    $              -   
60 Nails EA 1950 0% 1950 0.00 0.00  $               -    $             -    $              -    $              -   
61 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 63 0% 63 0.00 0.00  $               -    $             -    $              -    $              -   
62 2x6 Wood Double Top Plate LF 165 10% 181 0.00 0.00  $               -    $             -    $              -    $              -   
63 2x6 Wood Bottom Plate LF 82 10% 90 0.00 0.00  $               -    $             -    $              -    $              -   
64 Tyvek Building Paper SF 753 10% 829 0.00 0.00  $               -    $             -    $              -    $              -   
65 Studs Nails EA 506 0% 506 0.00 0.00  $               -    $             -    $              -    $              -   

66 2x6 Wood Stud Exterior Wall (12'-0" High) LF 22 H 12
67 7/16" OSB Sheathing @ Single Side SF 266 10% 293
68 No of Sheets (4'x8') EA 10 0% 10 0.00 0.00  $               -    $             -    $              -    $              -   
69 Nails EA 750 0% 750 0.00 0.00  $               -    $             -    $              -    $              -   
70 2x6 Wood Studs @ 16" O.C (12'-0" H) EA 19 0% 19 0.00 0.00  $               -    $             -    $              -    $              -   
71 2x6 Wood Double Top Plate LF 44 10% 49 0.00 0.00  $               -    $             -    $              -    $              -   
72 2x6 Wood Bottom Plate LF 22 10% 24 0.00 0.00  $               -    $             -    $              -    $              -   
73 Tyvek Building Paper SF 266 10% 293 0.00 0.00  $               -    $             -    $              -    $              -   
74 Studs Nails EA 155 0% 155 0.00 0.00  $               -    $             -    $              -    $              -   

2x6 Wood Stud Interior Wall (9'-2" High) LF 10
75 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 9 0% 9 0.00 0.00  $               -    $             -    $              -    $              -   
76 2x6 Wood Double Top Plate LF 21 10% 23 0.00 0.00  $               -    $             -    $              -    $              -   
77 2x6 Wood Bottom Plate LF 10 10% 11 0.00 0.00  $               -    $             -    $              -    $              -   
78 Studs Nails EA 71 0% 71 0.00 0.00  $               -    $             -    $              -    $              -   

2x4 Wood Stud Interior Wall (9'-2" High) LF 147
79 2x4 Wood Studs @ 16" O.C (10'-0" H) EA 112 0% 112 0.00 0.00  $               -    $             -    $              -    $              -   
80 2x4 Wood Double Top Plate LF 293 10% 323 0.00 0.00  $               -    $             -    $              -    $              -   
81 2x4 Wood Bottom Plate LF 147 10% 161 0.00 0.00  $               -    $             -    $              -    $              -   
82 Studs Nails EA 896 0% 896 0.00 0.00  $               -    $             -    $              -    $              -   

2x4 Wood Stud Interior Pony Wall (4'-0" High) LF 4

A6 Specifications 
Notes/ S1

DETAILED BREAKDOWN OF ITEMS

A5

Tall Wall Detail/ 
A7

Specifications 
Notes/ S1



Scope: Lumber

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

83 2x6 Wood Studs @ 16" O.C (8'-0" H) EA 4 0% 4 0.00 0.00  $               -    $             -    $              -    $              -   
84 2x6 Wood Bottom Plate LF 4 10% 4 0.00 0.00  $               -    $             -    $              -    $              -   
85 Studs Nails EA 33 0% 33 0.00 0.00  $               -    $             -    $              -    $              -   

ROUGH CARPENTRY 
MAIN LEVEL

JOISTS
11 7/8" BC1 6000 1.8 Wood Joists @ 16" O.C(1190 SF) LF 923

86 11-7/8" TJI Floor Joist @ 30'-0" L. EA 15 0% 15 0.00 0.00 -$              -$             $              -    $              -   
87 11-7/8" TJI Floor Joist @ 42'-0" L. EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   
88 11-7/8" TJI Floor Joist @ 44'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   

2x10 HF #2 Landing Framing @ 16" O.C(26 SF) LF 18
89 11-7/8" TJI Floor Joist @ 4'-0" L. EA 5 0% 5 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BEAM
11 7/8" LVL Beam LF 56

90 11 7/8" LVL Beam @ 12'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
91 11 7/8" LVL Beam @ 16'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

1 1/8" 1.3E Timberstrand LSL Rim Board LF 160
92 1 1/8" 1.3E Timberstrand LSL Rim Board @ 16'-0" L. EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

2x6 WOODEN BLOCKING UNDER FLOOR JOISTS LF 640
93 2x6 WOODEN BLOCKING @ 16'-0" L. EA 40 0% 40 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BLOCKING
2x4 ACQ BCI Strandguard Mudsill LF 320

94 2x4 ACQ BCI Strandguard Mudsill @ 16'-0" L. EA 20 0% 20 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING
95 23/32" APA Rated Floor Sheathing SF 1206 10% 1327
96 No of Sheets (4'x8') EA 42 0% 42 0.00 0.00 -$              -$             $              -    $              -   
97 Nails EA 3150 0% 3150 0.00 0.00 -$              -$             $              -    $              -   

BOLTS
98 1/2" Dia x 12" Anchor Bolts @ 48" O.C, 7" Embedded EA 80 0% 80 0.00 0.00 -$              -$             $              -    $              -   

CONNECTION

99 LUS210
-Attach To (2x10) Wooden Joists EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

100 ASSUMED Simpson 'H2.5' 
-(2 x 6 ) Wall Stud To (11-7/8)BC1 1.8 Floor Joists EA 68 0% 68 0.00 0.00 -$              -$             $              -    $              -   

UPPER LEVEL
JOISTS
11 7/8" BC1 6000 1.8 Wood Joists @ 16" O.C(1110 SF) LF 891

101 11-7/8" TJI Floor Joist @ 18'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
102 11-7/8" TJI Floor Joist @ 21'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   
103 11-7/8" TJI Floor Joist @ 46'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   

2x10 HF #2 Landing Framing @ 16" O.C(26 SF) LF 26
104 11-7/8" TJI Floor Joist @ 4'-0" L. EA 5 0% 5 0.00 0.00 -$              -$             $              -    $              -   

2x10 HF #2 Double Joists LF 32
105 2x10 HF #2 Joists @ 4'-0" L. EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   
106 2x10 HF #2 Joists @ 8'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BEAM
5 1/2X11 7/8 Glu-Lum Droped Beam LF 57

107 11 7/8" LVL Beam @ 10'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
108 11 7/8" LVL Beam @ 12'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   
109 11 7/8" LVL Beam @ 14'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

5 1/2X15" Glu-Lum Beam LF 21
110 11 7/8" LVL Beam @ 6'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
111 11 7/8" LVL Beam @ 10'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

11 7/8" LVL Flush Beam LF 6
112 11 7/8" LVL Flush Beam @ 6'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

11 7/8" LVL Beam LF 58
113 11 7/8" LVL Beam @ 14'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
114 11 7/8" LVL Beam @ 11'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
115 11 7/8" LVL Beam @ 2'-0" L. EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   

CONNECTION

116 Plan Notes/ S2 LUS210
-Attach To (2x10) Wooden Joists EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

117 ASSUMED Simpson 'H2.5' 
-(2 x 6 ) Wall Stud To (11-7/8)BC1 1.8 Floor Joists EA 48 0% 48 0.00 0.00 -$              -$             $              -    $              -   

118 Plan Notes/ S2 1/4" x 5" SDS2500 Screw
- Attach To 11-7/8" BCI 6000 1.8 Joists @16" O.C. EA 32 0% 32 0.00 0.00 -$              -$             $              -    $              -   

119 Plan Notes/ S2 16d Nail
- Attach To 11-7/8" BCI 6000 1.8 Joists @16" O.C. EA 32 0% 32 0.00 0.00 -$              -$             $              -    $              -   

WOODEN COLUMN
120 5 1/2"x6" R/S Glu-Lam Column (9'-0" High) EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
121 5 1/2"x5 1/2" Glu-Lam Column (9'-0" High) EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   

WOODEN POST 
122 2 x 4 Wooden Post (9'-0" H) EA 9 0% 9 0.00 0.00 -$              -$             $              -    $              -   
123 2 x 6 Wooden Post (9'-0" H) EA 7 0% 7 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING 
124 3/4" OSB T&G Floor Sheathing SF 926 10% 1019
125 No of Sheets (4'x8') EA 32 0% 32 0.00 0.00 -$              -$             $              -    $              -   
126 Screws EA 2400 0% 2400 0.00 0.00 -$              -$             $              -    $              -   

WOODEN RIM BOARD
1 1/8" T/S Rim Board LF 12

127 1 1/8" T/S Rim Board @ 12'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

WOODEN HEADER
2x8 HF#2 Wooden Header LF 90

128 2x8 HF#2 Wooden Header @ 8'-0" L. EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   

(2) 7 1/4" LVL Header LF 14

S1

Plan Notes/ S1

Plan Notes/ S1

Plan Notes/ S1

Detail/ A7
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Scope: Lumber

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

129 2x8 HF#2 Wooden Header @ 8'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

11 7/8" 2.1E Versa Lam Header LF 42
130 11 7/8" 2.1E Versa Lam Header @ 17'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
131 2 x 8 Wooden Header @ 2'-0" L. EA 4 0% 4 0.00 0.00 -$              -$             $              -    $              -   

WOODEN RAFTER
2x8 HF #2 Hip Rafter LF 16

132 2x8 HF #2 Hip Rafter @ 16'-0" L. EA 1 0% 1 0.00 0.00 -$              -$             $              -    $              -   

WOODEN LEDGER BOARD 
133 2 x 6 Wooden Ledger Board (16'-0" L.) LF 41 10% 45 0.00 0.00 -$              -$             $              -    $              -   

LOW ROOF FRAMING
SHEATHING 

134 7/16" OSB Plywood Roof Sheathing SF 1153 10% 1269
135 No of Sheets (4'x8') EA 40 0% 40 0.00 0.00 -$              -$             $              -    $              -   
136 Screws EA 3000 0% 3000 0.00 0.00 -$              -$             $              -    $              -   
137 H' Clips EA 200 0% 200 0.00 0.00 -$              -$             $              -    $              -   

SUB-FASCIA BOARD
138 Section 8/ D1 2 x 6 Wooden Sub-Fascia Board (16'-0" L) EA 11 0% 11 0.00 0.00 -$              -$             $              -    $              -   

WOODEN NAILER 
139 Section 8/ D1 2 x 4 Wooden Nailer (16'-0" L) EA 11 0% 11 0.00 0.00 -$              -$             $              -    $              -   

ROOF FRAMING 
WOODEN HEADER 
2 x 8 HF #2 Wooden Header LF 64

140 2 x 8 HF #2 Wooden Header @ 8'-0" L. EA 8 0% 8 0.00 0.00 -$              -$             $              -    $              -   

SUB-FASCIA BOARD
141 Section 8/ D1 2 x 6 Wooden Sub-Fascia Board (16'-0" L) EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   

WOODEN NAILER 
142 Section 8/ D1 2 x 4 Wooden Nailer (16'-0" L) EA 7 0% 7 0.00 0.00 -$              -$             $              -    $              -   

WOODEN BLOCKING 
143 Section 8/ D1 2 x 8 Wooden Blocking (16'-0" L) EA 7 0% 7 0.00 0.00 -$              -$             $              -    $              -   
144 Section 9/ D1 2 x 4 Wooden Blocking (16'-0" L) EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

WOODEN OUTLOCKERS 
145 Section 9/ D1 2 x 4 Wooden Roof Outlockers (16'-0" L) EA 3 0% 3 0.00 0.00 -$              -$             $              -    $              -   

WOODEN OUTLOCKERS 

146 Section 9/ D1 LUS24 
-(2 x 4) Wooden Outlockers To (2 x 4) Wooden Blocking EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING 
147 7/16" OSB Plywood Roof Sheathing SF 1300 10% 1430
148 No of Sheets (4'x8') EA 45 0% 45 0.00 0.00 -$              -$             $              -    $              -   
149 Nails EA 3375 0% 3375 0.00 0.00 -$              -$             $              -    $              -   
150 H' Clips EA 225 0% 225 0.00 0.00 -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

FINISHES
EXTERIOR FINISHES

LAP SIDING
151 8" Lap Siding SF 2257 10% 2483 0.000 -$       -$              -$             $              -    $              -   

TRIMS
152 1 X 4Corner Trim LF 129 10% 142 0.000 -$       -$              -$             $              -    $              -   
153 1 X 4Window Trim LF 234 10% 257 0.000 -$       -$              -$             $              -    $              -   
154 1 X 4Door Trim LF 56 10% 62 0.000 -$       -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

$0
OVERHEAD AND PROFIT 15% $0
INSURANCE 0% $0
CONTINGENCY 0% $0
TAX 0% $0

$0
Notes:
1. Online sources are used for pricing.  

2. Prices can vary depending upon field conditions.

PROJECTED COST

SUGGESTED BID
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A9 Elevation Notes/ 
A8



Scope: Lumber

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
2 Supervision and Coordination LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
3 Submittals and Shop drawings LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
4 Final Cleaning LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
5 Mobilization Costs LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
6 Temporary Control & Facilities LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
7 Scaffolding LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

WOOD & PLASTIC 
ROUGH CARPENTRY 

WALL FRAMING
8 2x6 Wood Stud Exterior Wall (9'-2" High) LF 12 H 9
9 3/8" Wood Structural Wood Sheathing @ Single Side SF 113 10% 124
10 No of Sheets (4'x8') EA 4 0% 4 0.00 0.00  $               -    $             -    $              -    $              -   
11 Nails EA 300 0% 300 0.00 0.00  $               -    $             -    $              -    $              -   
12 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 10 0% 10 0.00 0.00  $               -    $             -    $              -    $              -   
13 2x6 Wood Double Top Plate LF 25 10% 27 0.00 0.00  $               -    $             -    $              -    $              -   
14 2x6 Wood Bottom Plate LF 12 10% 14 0.00 0.00  $               -    $             -    $              -    $              -   
15 Tyvek Building Paper SF 113 10% 124 0.00 0.00  $               -    $             -    $              -    $              -   
16 Studs Nails EA 82 0% 82 0.00 0.00  $               -    $             -    $              -    $              -   

17 2x6 Wood Stud Exterior Wall (9'-2" High) LF 36 H 9
18 7/16" OSB Sheathing @ Single Side SF 327 10% 360
19 No of Sheets (4'x8') EA 12 0% 12 0.00 0.00  $               -    $             -    $              -    $              -   
20 Nails EA 900 0% 900 0.00 0.00  $               -    $             -    $              -    $              -   
21 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 28 0% 28 0.00 0.00  $               -    $             -    $              -    $              -   
22 2x6 Wood Double Top Plate LF 71 10% 79 0.00 0.00  $               -    $             -    $              -    $              -   
23 2x6 Wood Bottom Plate LF 36 10% 39 0.00 0.00  $               -    $             -    $              -    $              -   
24 Tyvek Building Paper SF 327 10% 360 0.00 0.00  $               -    $             -    $              -    $              -   
25 Studs Nails EA 224 0% 224 0.00 0.00  $               -    $             -    $              -    $              -   

WOODEN POST 
26 2 x 4 Wooden Post (9'-0" H) EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

WOODEN HEADER 
11-7/8" 2.1 E Versa Lam Header LF 68

27 11-7/8" 2.1 E Versa Lam Header @ 16'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
28 11-7/8" 2.1 E Versa Lam Header @ 18'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

WOODEN HEADER 
2 x 8 HF #2 Wooden Header LF 16

29 2 x 8 HF #2 Wooden Header @ 8'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

LEDGER BOARD 
30 Plan Notes/ S3 2 x 6 Wooden Ledger Board @ 16'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

CONNECTION 

31 1/4" X 5" SDS25500 Screws 
-(2 x 6) Wooden Ledger To (2 x 6) Wooden Wall Stud EA 24 0% 24 0.00 0.00 -$              -$             $              -    $              -   

32 16d Nails 
-Attach To (2 x 6) Wooden Ledger EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   

33 ST215 Strap 
-(2 x 4) Wooden Post To (11-7/8") Lam Header EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING 
34 7/16" OSB Plywood Roof Sheathing  SF 624 10% 686
35 No of Sheets (4'x8') EA 22 0% 22 0.00 0.00 -$              -$             $              -    $              -   
36 Nails EA 1650 0% 1650 0.00 0.00 -$              -$             $              -    $              -   
37 H' Clips EA 110 0% 110 0.00 0.00 -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

FINISHES
EXTERIOR FINISHES

LAP SIDING
38 8" Lap Siding SF 371 10% 408 0.000 -$       -$              -$             $              -    $              -   

TRIMS
39 1 X 4  Corner Trim LF 10 10% 11 0.000 -$       -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

$0
OVERHEAD AND PROFIT 15% $0
INSURANCE 0% $0
CONTINGENCY 0% $0
TAX 0% $0

$0
Notes:
1. Online sources are used for pricing.  

2. Prices can vary depending upon field conditions.

PROJECTED COST

SUGGESTED BID

Specifications 
Notes/ S1

A5

DETAILED BREAKDOWN OF ITEMS

Garage Portal 
Frame 1/D1

S3

Plan Notes/ S3

A10 Elevation Notes/ 
A8



Scope: Lumber

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
2 Supervision and Coordination LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
3 Submittals and Shop drawings LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
4 Final Cleaning LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
5 Mobilization Costs LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
6 Temporary Control & Facilities LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   
7 Scaffolding LS 1 0% 1 0.000 -$       -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

WOOD & PLASTIC 
ROUGH CARPENTRY 

WALL FRAMING
8 2x6 Wood Stud Exterior Wall (9'-2" High) LF 12 H 9
9 3/8" Wood Structural Wood Sheathing @ Single Side SF 113 10% 124
10 No of Sheets (4'x8') EA 4 0% 4 0.00 0.00  $               -    $             -    $              -    $              -   
11 Nails EA 300 0% 300 0.00 0.00  $               -    $             -    $              -    $              -   
12 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 10 0% 10 0.00 0.00  $               -    $             -    $              -    $              -   
13 2x6 Wood Double Top Plate LF 25 10% 27 0.00 0.00  $               -    $             -    $              -    $              -   
14 2x6 Wood Bottom Plate LF 12 10% 14 0.00 0.00  $               -    $             -    $              -    $              -   
15 Tyvek Building Paper SF 113 10% 124 0.00 0.00  $               -    $             -    $              -    $              -   
16 Studs Nails EA 82 0% 82 0.00 0.00  $               -    $             -    $              -    $              -   

17 2x6 Wood Stud Exterior Wall (9'-2" High) LF 36 H 9
18 7/16" OSB Sheathing @ Single Side SF 327 10% 360
19 No of Sheets (4'x8') EA 12 0% 12 0.00 0.00  $               -    $             -    $              -    $              -   
20 Nails EA 900 0% 900 0.00 0.00  $               -    $             -    $              -    $              -   
21 2x6 Wood Studs @ 16" O.C (10'-0" H) EA 28 0% 28 0.00 0.00  $               -    $             -    $              -    $              -   
22 2x6 Wood Double Top Plate LF 71 10% 79 0.00 0.00  $               -    $             -    $              -    $              -   
23 2x6 Wood Bottom Plate LF 36 10% 39 0.00 0.00  $               -    $             -    $              -    $              -   
24 Tyvek Building Paper SF 327 10% 360 0.00 0.00  $               -    $             -    $              -    $              -   
25 Studs Nails EA 224 0% 224 0.00 0.00  $               -    $             -    $              -    $              -   

WOODEN POST 
26 2 x 4 Wooden Post (9'-0" H) EA 10 0% 10 0.00 0.00 -$              -$             $              -    $              -   

WOODEN HEADER 
11-7/8" 2.1 E Versa Lam Header LF 68

27 11-7/8" 2.1 E Versa Lam Header @ 16'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   
28 11-7/8" 2.1 E Versa Lam Header @ 18'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

WOODEN HEADER 
2 x 8 HF #2 Wooden Header LF 16

29 2 x 8 HF #2 Wooden Header @ 8'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

LEDGER BOARD 
30 Plan Notes/ S3 2 x 6 Wooden Ledger Board @ 16'-0" L. EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

CONNECTION 

31 1/4" X 5" SDS25500 Screws 
-(2 x 6) Wooden Ledger To (2 x 6) Wooden Wall Stud EA 24 0% 24 0.00 0.00 -$              -$             $              -    $              -   

32 16d Nails 
-Attach To (2 x 6) Wooden Ledger EA 12 0% 12 0.00 0.00 -$              -$             $              -    $              -   

33 ST215 Strap 
-(2 x 4) Wooden Post To (11-7/8") Lam Header EA 2 0% 2 0.00 0.00 -$              -$             $              -    $              -   

SHEATHING 
34 7/16" OSB Plywood Roof Sheathing SF 624 10% 686
35 No of Sheets (4'x8') EA 22 0% 22 0.00 0.00 -$              -$             $              -    $              -   
36 Nails EA 1650 0% 1650 0.00 0.00 -$              -$             $              -    $              -   
37 H' Clips EA 110 0% 110 0.00 0.00 -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

FINISHES
EXTERIOR FINISHES

LAP SIDING
38 8" Lap Siding SF 363 10% 399 0.000 -$       -$              -$             $              -    $              -   

TRIMS
39 1 X 4Corner Trim LF 10 10% 11 0.000 -$       -$              -$             $              -    $              -   

 SUBTOTAL  $             -   

$0
OVERHEAD AND PROFIT 15% $0
INSURANCE 0% $0
CONTINGENCY 0% $0
TAX 0% $0

$0
Notes:
1. Online sources are used for pricing.  

2. Prices can vary depending upon field conditions.

PROJECTED COST

SUGGESTED BID

A11 Elevation Notes/ 
A8

DETAILED BREAKDOWN OF ITEMS

A5

Garage Portal 
Frame 1/D1

Specifications 
Notes/ S1

S3

Plan Notes/ S3
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